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        000FK6XR2 Budget (BOC): 2532 Cost:
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        Funding Flag: Partial
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0002    Travel for TO # 13 under Westat                                         11,530.00

        68HERD19D0001: Sun Valley Health Benefits

        Not to Exceed: $11,530.00.
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Documenting health benefits of community revitalization at Sun Valley Colorado 
 

PERFORMANCE WORK STATEMENT 
Task Order Contract 68HERD19D0001 Task Order TBA 

 
Period of Performance: Date of Issuance to January 31, 2021 
   
Task Order Contracting Officer’s Representative (TOCOR): 
 Michael Nye 
 Phone:  303-312-6986 
 E-mail:  nye.michael@epa.gov 
 Address: EPA Region 8. 1595 Wynkoop St, ORD Cube 6121, Denver, CO 80202, 
  
Alternate TOCOR: 

Edward E. Hudgens 
 Phone:  919-966-0642 
 E-mail:  hudgens.edward@epa.gov 
  
 
Address for Courier (e.g., overnight delivery) for both: 
Michael Nye 
EPA Region 8 1595 Wynkoop St,  
ORD Cube 6121,  
Denver, CO 80202. 
  
 
 
I. BACKGROUND 
 
Sun Valley and Quigg-Newton are public housing neighborhoods in Denver, Colorado that are 
operated by Denver Housing Authority (DHA). Demographically, Sun Valley holds the 
unenviable position as the poorest community in Colorado; it is also the youngest community in 
this state. As in many other environmental justice communities, Sun Valley residents suffer 
from a lack of greenspace, increased proximal exposure to contaminated sites, poor indoor and 
ambient air quality, poor quality housing, poor health, and high crime rates.  
 
Recent efforts to revitalize and sustainably transform underinvested communities have been 
met with some success. The Sun Valley Transformation Plan and associated Healthy Living 
Initiative proposes a complete tear down and rebuild/redesign of the neighborhood into an 
“Eco District” complete with parks and walking paths, new energy efficient housing, a 
redesigned street pattern to reduce transit and idling times, and new facilities, such as 
community gardens, athletic fields, and playgrounds. Given the combination of its uniquely 
disadvantaged and vulnerable demographic profile and the comprehensiveness of the 
revitalization plans for the neighborhood, Sun Valley represents an unprecedented “real world” 
research opportunity on the benefits of community revitalization.  It is anticipated that the 

mailto:nye.michael@epa.gov
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planned improvements within and immediately surrounding Sun Valley will also lead to 
improvements in quality of life for residents, particularly in terms of health and well-being. 
Many of the goals in the Transformation Plan and Healthy Living Initiative are explicitly linked to 
key health metrics such as rates of obesity or cardiovascular disease, or well-being metrics such 
as feelings of safety and connections to nature. Sun Valley residents have been extensively 
involved in the development of the revitalization plans for the neighborhood, and there is 
widespread optimism among the population and DHA staff that their living conditions and their 
lives will soon improve. However, important questions remain about where and how much, and 
why these benefits are likely to accrue – particularly in terms of public health.  
 
The Quigg-Newton community is very similar to Sun Valley in many respects. However, DHA 
currently has no plans to re-vitalize this community. Therefore, Quigg-Newton was selected as a 
control community for an epidemiological study that will be conducted by EPA in collaboration 
with Colorado State University and DHA.    
 
 
II. SCOPE OF WORK 
 
This study aims to quantify the subclinical and clinical health benefits of the Sun Valley 
revitalization “experiment” and to translate this information into clear answers and guidance 
for decision makers and scientists seeking to design and develop health-focused revitalization 
programs and initiatives, and/or to better understand how, and how much, neighborhood 
revitalization will improve public health. It will begin with a pilot phase in which EPA will seek to 
build trust in both communities, gain interest in the study, and refine questionnaires and study 
protocols. The pilot study will enroll up to 100 total adults (50 from each community) to provide 
non-invasive saliva samples which will be analyzed for selected biomarkers of stress, 
physiological status, and chronic infection. For the purposes of the pilot study, only saliva will 
be collected.  Basic physical examinations will also be conducted. Assuming successful 
implementation of the pilot stage, we will submit a revised IRB protocol to extend the study to 
involve all individuals (including children) living in the initially recruited households; add new 
analytes such as blood and urine; and enroll additional households.  
  
The contractor shall provide support for the pilot effort by undertaking the following activities 
(see accompanying description and schedule of deliverables in Section III for more information): 
1) Assist in the development of a Project Quality Assurance Project Plan covering all/ any of the 
remaining activities listed below that are not already covered under the contract-level QA Plan. 
2) Assist with recruiting and enrolling into the study up to 50 adult participants from the Sun 
Valley DHA neighborhood and 50 adults from the Quigg Newton DHA neighborhood. This 
includes working with DHA and other partners to develop recruitment materials and a 
recruitment strategy. 3) Perform short, basic physical examinations for enrolled participants at 
a centralized location in each neighborhood, ensure completion of an aligned health 
questionnaire, and disseminate associated instructional materials 4) Log completed saliva 
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collection kits received from each participant, ensure completion of a post sampling 
questionnaire, and pay compensation to enrolled participants who complete the study.  
5) Put in place QA measures and develop messaging and information strategies to ensure that 
participants follow the study protocol and take saliva samples at the appropriate time. 6) Track 
samples and ensure sample quality and timely delivery of samples to lab for analysis. 8) 
Assemble a dataset containing questionnaire responses    
 
Each of these activities is listed as a separate deliverable under section III with associated 
progress reports or milestones.  
 
Monthly Progress Reports  
 
The Contractor shall provide monthly progress reports with a description of work progress to 
date, any Quality Assurance issues, and the corrective actions they took to resolve these issues. 
 
Quality Assurance Project Plan (QAPP) 
 
EPA policy requires that an approved Quality Assurance Project Plan (QAPP) be in place before 
any work begins that involves the collection, generation, evaluation, analysis or use of 
environmental data. Tasks in this work assignment require a Project Specific Quality Assurance 
Project Plan (PQAPP). Consistent with the Agency’s QA requirements, the contractor does not 
need to supplement the Contract Quality Assurance Project Plan (QAPP) but will need to 
prepare a Project Specific Quality Assurance Project Plan (PQAPP) for any activities not covered 
in the Contract Quality Assurance Project Plan. EPA will provide the contractor with approved 
SOPs which shall be used as the basis of the PQAPP.   
 
III. DELIVERABLES AND SCHEDULE 
 
The following deliverables are included in this Task Order as described in Section II. 
1. Develop a Project Quality Assurance Project Plan covering all/ any data collection or 

analysis activities that are not already covered under the contract-level QA Plan. The 
Contractor shall deliver the written PQAPP no more than 15 working days after acceptance 
of this TO. EPA will provide the contractor with approved SOPs which shall be used as the 
basis of the PQAPP.   

2. Assist with developing recruitment materials and strategy. Enrolling a sufficient number of 
participants to prove the efficacy of the wider study is crucial for the success of this pilot 
effort. An effective recruitment strategy that will achieve the maximum number of 
participants requires working with and through local partners who already have the trust of 
neighborhood residents. The Contractor shall work closely with representatives from EPA, 
DHA and other study partners (Colorado State University and Colorado School of Public 
Health at the University of Colorado) to develop an effective, multi-lingual recruitment 
strategy and package of appropriate recruitment materials for Sun Valley and Quigg 
Newton. It is assumed that the contractor can operate from a fixed base to perform the 
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majority of recruitment strategy and materials development. Local work/ meeting space will 
be provided by project partners as needed. The Contractor shall deliver written 
documentation of the recruitment strategy and drafts of associated flyers or other 
recruitment materials within 90 calendar days of acceptance of this TO. It is assumed that 
DHA will provide translation services in at least 2 languages (tbd) as in-kind support for this 
project, but some additional formatting may be required by the contractor for translated 
materials. Care should be taken to develop English-language recruitment materials that 
leave enough page space to allow for translation into non-Roman alphabets that may 
require larger font size or changes in margins, text orientation etc.  
 
Actual enrollment of participants, including obtaining consent forms, will be undertaken by 
EPA and DHA staff at a time and location agreed in consultation with the Contractor and the 
recruitment strategy/ materials. EPA will provide test kits and any other necessary materials 
on the basis of the number of enrollees (hereafter: participants). 4 SalivaBio test kits will be 
provided for each participant by EPA. At its discretion, EPA may also provide a single Oracol 
sampling kit for SARS-CoV-2 antibodies for each participant, which can be self-administered 
by participants at the same time as SalivaBio sampling. EPA will also provide multi-lingual 
health questionnaires and post-sampling questionnaires for participants. The 
questionnaires will be distributed to participants at time of enrollment. EPA will provide 
contact details for enrolled participants to the contractor for use in tasks 3-7.  

 
3. Ensure completion of the health questionnaire, perform basic physical examinations for 

enrolled participants in each location, and distribute associated instructional materials to 
participants. The first step in the study involves ensuring completion of the baseline health 
questionnaire. The EPA will provide the questionnaire forms at enrollment in multiple 
languages consistent with the languages used for recruitment and it is expected that most 
of the participants will have completed these already during enrollment. The Contractor 
only needs to ensure that each participant has completed, or if necessary, completes, the 
health questionnaire prior to the physical exam. DHA will provide any translation services 
necessary at this stage, but the surveys will have clear instructions in the chosen language 
and completion should be straightforward. The Contractor shall then perform a basic, non-
technical physical exam consisting of height, weight, resting heart rate, and blood pressure. 
No other tests such as spirometry or blood draws are needed. DHA will provide appropriate 
private space for the examination at a central location in each neighborhood. The 
questionnaire and exam must be completed for each participant before any saliva samples 
are taken and should be completed as close to sample collection as possible. During this 
stage, the contractor shall distribute the 4 saliva collection kits (and antibody test kit if EPA 
decides to use them for this study) to each participant along with written, multi-lingual 
instructions on how and when to use them (See Deliverable 5). This work can be performed 
on a rolling basis concurrent with the activities in Deliverable 4.  
 

4. Receive and log saliva test kits from each participant and ensure completion of the post-
sampling questionnaire. All samples have to be frozen immediately after they are taken. 
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The contractor shall work with DHA to set up a central location for sample receipt/ logging 
where participants can bring their frozen samples after completion at agreed-upon times 
(i.e. Monday, Wednesday, and Friday from 3-6PM). It is envisioned that sample collection 
will occur in waves over a period of 4-6 weeks concurrent with other activities specified in 
this TO. Participants should also complete a short questionnaire about their experience with 
the study, and these shall be collected with the sample test kits. EPA will provide a multi-
lingual questionnaire for this purpose and these will be distributed at time of enrollment. As 
with the health survey, DHA will provide translation services if needed and the instructions 
will be straightforward in the chosen language. The contractor only needs to ensure that 
participants return a completed post-sampling questionnaire with their test kits, or that 
they complete a questionnaire at the time they return their test kits.  

5. Put in place QA measures and develop messaging and information strategies to ensure 
that participants follow the study protocol and take samples at the appropriate time. The 
contractor shall take reasonable steps to ensure that participants follow the guidelines of 
the study and take samples at the appropriate time. This includes developing appropriate, 
multi-lingual materials in English and working with DHA’s translators to format these 
materials in one or two other languages to instruct enrolled participants on how and when 
to properly collect samples. Participants will need to take a total of 4 samples at 3-hour 
intervals during a single day (24 hour period). The first sample must be taken no less than 
30 minutes after waking. Additional measures, for example sending texts to check in with, 
or prompt participants to take samples, or incentivizing participants to check in after each 
sample is taken could also be considered. Samples must be frozen immediately after they 
are taken in the participant’s home freezer. Due to the labor-intensive nature of this work, 
and the work in task 4, EPA considers it highly likely that Contractor staff or designees will 
need to be on site often and available during business hours in the two communities while 
sampling is taking place. The Contractor shall furnish a written summary of proposed 
measures within 60 calendar days of accepting this TO. Draft materials for participants shall 
be furnished within 90 calendar days of acceptance of this TO at the same time as the 
materials furnished for Deliverable 2.  

6. Track samples and ensure sample quality and timely delivery of samples to lab for 
analysis. The contractor shall clearly log, label, track and ship samples to EPA’s designated 
lab for analysis. Samples will need to be kept frozen and shipped to EPA laboratory in 
Chapel Hill, NC in bulk batches in insulated containers with dry ice. A single, bulk shipment 
will suffice if necessary given the small sample size for this project. Associated protocols 
should be spelled out clearly in the PQAPP or Contract Level QAPP.  

7. Pay compensation to enrolled participants in both locations. Each participant will be given 
an incentive for their participation in the study in the amount of $75. Compensation could 
also be linked to QA activities such as agreeing to receive text messages to prompt 
sampling. Payment of the incentive shall occur concurrently with Task 4 upon completion of 
the post-survey questionnaire and receipt of the test kits.  

8. Assemble and deliver an Excel dataset containing the results of the enrollment and 
complete questionnaires.  Rows shall represent individual cases and columns responses to 
survey questions.  
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Special reporting requirements include documentation of all sources and contacts to fully 
reference the sources of all information. In addition to the deliverables specified for each task 
above, the Contractor shall prepare a final report summarizing all analyses, recommendations, 
reports, or comments provided during the Period of Performance of this Task Order.  The final 
report shall provide documentation for any electronic data sets that may have been generated.  
Updated versions of any amended databases, data dictionaries, data sets, programs or 
documents, as well as all graphics and tables generated under this Task Order, are due at the 
completion of the TO and in a format that has been approved by the EPA.  Copies of the 
monthly reports, conference call agendas and the agreed upon action items shall be included as 
documentation of the Task’s and the overall TO course and progress. All programming 
documentation is due at the end of this TO.  This includes copies of all statistical programs, 
statistical code and/or logs of output. The EPA may require the Contractor to provide the 
programming code used for specific data analysis or quality assurance tasks prior to the end of 
the TO or Period of Performance (POP) for EPA review and QA activities. 

 
All deliverables shall be provided to the TOCOR electronically in accordance with the 
timeframes specified in Table 1. Electronic files shall be provided in PDF and in the original 
software. The contractor shall use Microsoft Office and Adobe Acrobat (online version) 
software for developing all electronic copies of deliverables.   All documents to be posted on 
EPA’s website shall be web-ready and 508 compliant.  Files submitted on CD or DVD shall have 
an accompanying Table of Contents in a format that has been approved by the EPA. 

 
 
Table 1. Schedule of Benchmarks and Deliverables 

# DELIVERABLE DUE DATE 
0. Monthly Progress Reports Monthly, as specified in 

the contract 
1. Develop a Project Quality Assurance Project Plan covering 

all/ any data collection or analysis activities that are not 
already covered under the contract-level QA Plan 

No more than 15 
working days after 
acceptance of this TO. 

2.  Assist with developing recruitment materials and strategy  Recruitment strategy 
and drafts of materials: 
within 90 calendar days 
of acceptance of this TO.  
 
 
 

3. Ensure completion of the health questionnaire, perform 
basic physical examinations (as defined above) for enrolled 
participants in each location, and distribute associated 
instructional materials to participants 

No later than 12/31/20. 
 

4. Receive and log saliva test kits from each participant and No later than 12/31/20. 
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ensure completion of the post-sampling questionnaire  
5.  Put in place QA measures and develop messaging and 

information strategies to ensure that participants follow 
the study protocol and take samples at the appropriate 
time 

Written summary of 
proposed measures 
within 90 calendar days 
of accepting this TO.  
 
Draft materials for 
participants within 90 
calendar days of 
acceptance of this TO (at 
the same time as the 
materials furnished for 
Deliverable 2).  
 

6. Track samples and ensure sample quality and timely 
delivery of samples to lab for analysis. 

No later than 12/31/20. 
 

7. Pay compensation to enrolled participants in both locations No later than 12/31/20. 

8.  Deliver completed questionnaire datasets No later than 1/31/21 
 
IV. REPORTING 
 

All documentation and reporting under this TO shall be in accordance with contract 
requirements. 
 
 
V. TRAVEL 

 
The EPA Anticipates that travel may be required for this TO.  If Travel is required, then it shall 
be allowable only in accordance with the limitations of FAR 31.205-43 and FAR 31.205-46 and 
must be approved by the EPA TOPO prior to travel taking place. 
 
VI. CONTRACTOR IDENTIFICATION 
 
Contractor personnel shall always identify themselves as Contractor employees by name and 
organization and physically display that information through an identification badge. Contractor 
personnel are prohibited from acting as the Agency’s official representative.  
 
The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, 
or regulation to the TOCOR. 
 
VII.  NOTICE REGARDING GUIDANCE PROVIDED UNDER THIS TASK ORDER 
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The Contractor shall not engage in activities of an inherently governmental nature such as the 
following: 
 (1)  Formulation of Agency policy 
 (2)  Selection of Agency priorities 
 (3)  Development of Agency regulations 
Should the Contractor receive any instruction from an EPA staff person that the Contractor 
ascertains to fall into any of these categories or goes beyond the scope of the contract or TO, the 
Contractor shall immediately contact the EPA TOCOR or the CO.  
 
 
VIII. PERIOD OF PERFORMANCE  
 
This TO will start on the date the Contracting Officer’s signature and extend through January 31, 
2021.  

 



 ___________

(x)

68HERC20F0363

x 68HERD19D0001

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

049508120

Westat, Inc.

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

See Block 16CP00001
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Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

08/13/2020

Attn: Susan Mountford
1600 RESEARCH BOULEVARD
ROCKVILLE MD 208503129

Net Decrease: -$166,471.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Unilateral - Administrative Action

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

DUNS Number:  049508120

TOCOR: Michael Nye Max Expire Date: 01/31/2021 InvoiceApprover: Michael Nye Alt Invoice

App: Edward Hudgens

The purpose of this modification is to correct an accounting discrepancy resulting from

duplicate lines of accounting on the base award.  This fix mod deobligates dunging in the

amount of $166,471.00 from Funding IDs 1-16 through 1-19.

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Mark Cranley

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  3
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC20F0363/P00001

         LIST OF CHANGES:

        Reason for Modification: Funding Only Action

        Total Amount for this Modification: -$166,471.00

        New Total Amount for this Version: $63,470.00

        New Total Amount for this Award: $75,000.00

        Obligated Amount for this Modification:

        -$166,471.00

        New Total Obligated Amount for this Award:

        $75,000.00

         CHANGES FOR LINE ITEM NUMBER:  1

        Total Amount changed

        from $229,941.00 to $63,470.00

        Obligated Amount for this Modification:

        -$166,471.00

        CHANGES FOR DELIVERY LOCATION: ORD RTP

        Amount changed from $229,941.00 to $63,470.00

        CHANGES FOR ACCOUNTING CODE:

        20-21-C-26D5000-000FK8XPV-2532-26A5C-2026D5E022-01

        0

        Amount changed from $99,228.73 to $0.00

        Percent changed from 43.154 to 0

        CHANGES FOR ACCOUNTING CODE:

        20-21-C-26D5000-000FK6XR2-2532-26A5C-2026D5E022-01

        1

        Amount changed from $5,306.74 to $0.00

        Percent changed from 2.30787 to 0

        CHANGES FOR ACCOUNTING CODE:

        20-21-C-26D5000-000FK8XPV-2532-26A5C-2026D5E022-01

        2

        Amount changed from $31,935.53 to $0.00

        Percent changed from 13.88858 to 0

        CHANGES FOR ACCOUNTING CODE:

        20-21-C-26D5000-000FK6XR2-2532-26A5C-2026D5E022-01

        3

        Amount changed from $30,000.00 to $0.00

        Percent changed from 13.04683 to 0

        Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 3  3
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC20F0363/P00001

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 08/10/2020 to 01/31/2021

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



 ___________

(x)

68HERC20F0363

x 68HERD19D0001

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

049508120

Westat, Inc.

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-ORD-20-00901See Block 16CP00002

 71

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

08/13/2020

Attn: Susan Mountford
1600 RESEARCH BOULEVARD
ROCKVILLE MD 208503129

Net Increase: $166,471.00

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

DUNS Number:  049508120

TOCOR: Michael Nye Max Expire Date: 01/31/2021 InvoiceApprover: Michael Nye Alt Invoice

App: Edward Hudgens

The purpose of this modification is to :

1. Correct an accounting discrepancy resulting from duplicate lines of accounting on the

base award.  This mod reobligates funding in the amount of $166,471.00.

2. Incorporate the attached EPA blanket administrative modification signed by Raoul Scott

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

David Plagge

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

09/28/2020



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  7
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC20F0363/P00002

on July 30, 2020.

All other terms and conditions remain unchanged.

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Total Amount for this Modification: $166,471.00

New Total Amount for this Version: $229,941.00

New Total Amount for this Award: $241,471.00

Obligated Amount for this Modification:

$166,471.00

New Total Obligated Amount for this Award:

$241,471.00

CHANGES FOR LINE ITEM NUMBER:  1

Total Amount changed

from $63,470.00 to $229,941.00

Obligated Amount for this Modification:

$166,471.00

CHANGES FOR DELIVERY LOCATION: ORD RTP

Amount changed from $63,470.00 to $229,941.00

CHANGES FOR ACCOUNTING CODE:

20-21-C-26D5000-000FK8XPV-2532-26A5C-2026D5E022-01

0

Amount changed from $0.00 to $131,164.26

CHANGES FOR ACCOUNTING CODE:

20-21-C-26D5000-000FK6XR2-2532-26A5C-2026D5E022-01

1

Amount changed from $0.00 to $35,306.74

Percent changed from 0 to 55.62745

Period of Performance: 08/10/2020 to 01/31/2021

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110





 ___________

(x)

68HERC20F0363

x 68HERD19D0001

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

049508120

Westat, Inc.

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

See Block 16CP00003
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

08/13/2020

Attn: Susan Mountford
1600 RESEARCH BOULEVARD
ROCKVILLE MD 208503129

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Bilateral - Period of Performance Extension

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

 1

DUNS Number:  049508120

TOCOR: Michael Nye Max Expire Date: 01/31/2021 InvoiceApprover: Michael Nye Alt Invoice

App: Edward Hudgens

The purpose of this modification is to change the period of performance end date and

delivery dates from 1/31/21 to 8/30/21.  This is due to COVID-19 restrictions delaying

recruitment efforts.  There is no change to the cost of performance.  All other terms and

conditions remain unchanged.

LIST OF CHANGES:

Reason for Modification: Other Administrative Action

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Mark Cranley

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

02/04/2021



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  7
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC20F0363/P00003

        Period Of Performance End Date changed from

        31-JAN-21 to 30-AUG-21

        Total Amount for this Modification: $0.00

        New Total Amount for this Version: $241,471.00

        New Total Amount for this Award: $241,471.00

         CHANGES FOR LINE ITEM NUMBER:  1

        Description changed from PR to establish Sun

        Valley Health Benefits TO, Westat 68HERD19D0001

        Documenting health benefits of community

        revitalization at Sun Valley Colorado to PR to

        establish Sun Valley Health Benefits TO, Westat

        68HERD19D0001

        Documenting health benefits of community

        revitalization at Sun Valley Colorado

        Product/Service code changed from AH91 to AH51

         CHANGES FOR LINE ITEM NUMBER:  2

        Description changed from Travel for TO # 13 under

        Westat 68HERD19D0001: Sun Valley Health Benefits

        Not to Exceed: $11,530.00. to Travel for TO # 13

        under Westat 68HERD19D0001: Sun Valley Health

        Benefits

        Not to Exceed: $11,530.00.

        Product/Service code changed from AH91 to AH51

        CHANGES FOR DELIVERY LOCATION: ORD RTP

        Delivery Date Added : 08/30/2021

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 08/10/2020 to 08/30/2021

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



 ___________

(x)

68HERC20F0363

x 68HERD19D0001

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

049508120

Westat, Inc.

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-ORD-21-02217See Block 16CP00004

 111

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

08/13/2020

Attn: Susan Mountford
1600 RESEARCH BOULEVARD
ROCKVILLE MD 208503129

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Bilateral - Period of Performance Extension

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

 1

DUNS Number:  049508120

TOCOR: Michael Nye Max Expire Date: 01/31/2021 InvoiceApprover: Michael Nye Alt Invoice

App: Edward Hudgens

The purpose of this modification is to change the Period of Performance end date from

08/30/2021 to 02/28/2022.  This is due to delays caused by COVID and is a no cost

extension.  All other terms and conditions remain unchanged.

LIST OF CHANGES:

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Mark Cranley

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

09/02/2021



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  11
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC20F0363/P00004

        Reason for Modification: Other Administrative

        Action

        Period Of Performance End Date changed from

        30-AUG-21 to 28-FEB-22

         CHANGES FOR LINE ITEM NUMBER:  1

        Description changed from PR to establish Sun

        Valley Health Benefits TO, Westat 68HERD19D0001

        Documenting health benefits of community

        revitalization at Sun Valley Colorado to PR to

        establish Sun Valley Health Benefits TO, Westat

        68HERD19D0001

        Documenting health benefits of community

        revitalization at Sun Valley Colorado

        CHANGES FOR DELIVERY LOCATION: ORD RTP

        Delivery Date Added : 02/28/2022

        NEW ACCOUNTING CODE ADDED:

        Account code:

        Beginning FiscalYear 00

        Ending Fiscal Year

        Fund (Appropriation) ZERO

        Budget Organization DOLLAR

        Program (PRC) ADMIN

        Budget (BOC) REQ

        Job # (Site/Project)

        Cost Organization

        DCN-LineID

        Quantity: 0

        Amount: $0.00

        Percent: 0

        Subject To Funding: N

        Payment Address:

               RTP Finance Center

        US Environmental Protection Agency

        RTP-Finance Center (AA216-01)

        109 TW Alexander Drive

        www2.epa.gov/financial/contracts

        Durham NC 27711

         CHANGES FOR LINE ITEM NUMBER:  2

        Description changed from Travel for TO # 13 under

        Westat 68HERD19D0001: Sun Valley Health Benefits

        Not to Exceed: $11,530.00. to Travel for TO # 13

        under Westat 68HERD19D0001: Sun Valley Health

        Benefits

        Not to Exceed: $11,530.00.

        Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 3  11
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC20F0363/P00004

        CHANGES FOR DELIVERY LOCATION: ORD RTP

        Delivery Date changed from 08/30/2021 to

        02/28/2022

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 08/10/2020 to 02/28/2022

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



ORDER FOR SUPPLIES OR SERVICES

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

PAGE   OF  PAGES

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS

IMPORTANT:  Mark all packages and papers with contract and/or order numbers. 1

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:

a. NAME OF CONSIGNEE

c. CITY d. STATE e. ZIP CODE

7. TO:

a. NAME OF CONTRACTOR

f. SHIP VIA

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS

d. CITY e. STATE f. ZIP CODE

9. ACCOUNTING AND APPROPRIATION DATA

a. PURCHASE b. DELIVERY

REFERENCE YOUR:

Please furnish the following on the terms 

and conditions specified on both sides of 

this order and on the attached sheet, if 

any, including delivery as indicated.

Except for billing instructions on the 

reverse, this delivery order is 

subject to instructions contained on 

this side only of this form and is 

issued subject to the terms and 

conditions of the above-numbered 

contract.

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION   (Check appropriate box(es))

a. SMALL b. OTHER THAN SMALL c. DISADVANTAGED d. WOMEN-OWNED

13. PLACE OF

a. INSPECTION b. ACCEPTANCE

14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 

ON OR BEFORE (Date)

16. DISCOUNT TERMS

17. SCHEDULE (See reverse for Rejections)

03/25/2021

68HERC21F0129 PR-ORD-21-00140

CAD

US Environmental Protection Agency

26 West Martin Luther King Drive

Mail Code: W136

Susan Mountford

Westat, Inc.

1600 RESEARCH BOULEVARD

ROCKVILLE MD 208503129

See Schedule
12. F.O.B. POINT

Great Lakes Toxicology and Ecology

US Environmental Protection Agency
6201 Congdon Blvd.

Duluth MN 55804

CAD

ITEM NO.

(a)

SUPPLIES OR SERVICES

(b)

QUANTITY

ORDERED

(c)

UNIT

(d)

UNIT

PRICE

(e) 

AMOUNT

(f)

QUANTITY

ACCEPTED

(g)

X

X

 5 

Destination Destination

Cincinnati OH 45268-0001

68HERD19D0001

f. SERVICE-DISABLED

    VETERAN-OWNED

e. HUBZone

g. WOMEN-OWNED SMALL BUSINESS (WOSB)

 ELIGIBLE UNDER THE WOSB PROGRAM
h. EDWOSB

        DUNS Number:  049508120
        TOCOR: Dale Hoff InvoiceApprover: Dale Hoff
        Alt Invoice App: Edward Hudgens

        Continued ...

19. GROSS SHIPPING WEIGHT18. SHIPPING POINT 20. INVOICE NO.

21. MAIL INVOICE TO:

a. NAME

b. STREET ADDRESS   

(or P.O. Box)

c. CITY d. STATE e. ZIP CODE

SEE BILLING 

INSTRUCTIONS 

ON REVERSE

17(h)  

TOTAL

(Cont. 

pages)

17(i)

GRAND

TOTAL

$60,120.00

22. UNITED STATES OF 

AMERICA BY  (Signature)

23. NAME  (Typed)

TITLE: CONTRACTING/ORDERING OFFICER

Mark Cranley

$60,120.00

OPTIONAL FORM 347 (Rev. 2/2012) 

     Prescribed by GSA/FAR 48 CFR 53.213(f)

AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION NOT USABLE

03/25/2021

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2.epa.gov/financial/contracts

Durham NC 27711



DATE OF ORDER

 2 

ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE - CONTINUATION

CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY

ORDERED

SUPPLIES/SERVICESITEM NO.

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.

ORDER NO.

QUANTITY

ACCEPTED

03/25/2021 68HERC21F0129

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

68HERD19D0001

        Admin Office:

             CAD

             US Environmental Protection Agency

             26 West Martin Luther King Drive

             Mail Code: W136

             Cincinnati OH 45268-0001

        Period of Performance: 03/12/2021 to

        07/30/2021

0001    New Task Order# 15 under Contract                                       60,120.00

        68HERD19D0001 ECOTOX Support. 

Screening
        Software additions for literature collected

        collected for curation of data into the

        ECOTOX Knowledgebase.

        Accounting Info:

        20-21-C-26B3000-000FK8-2532-26A6A-2126

        B3E001-001 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26B3000 Program (PRC):

        000FK8 Budget (BOC): 2532 Job #:

        LSMM0000 Cost: 26A6A DCN - Line ID:

        2126B3E001-001

        Funding Flag: Complete

        Funded: $0.00

        Accounting Info:

        20-21-C-26B3000-000FK8-2532-26A6A-2126

        B3E001-002 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26B3000 Program (PRC):

        000FK8 Budget (BOC): 2532 Job #:

        LSMMSC00 Cost: 26A6A DCN - Line ID:

        2126B3E001-002

        Funding Flag: Complete

        Funded: $210.00

        Accounting Info:

        20-21-C-26B3000-000FK8-2532-26A6A-2126

        B3E001-003 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26B3000 Program (PRC):

        000FK8 Budget (BOC): 2532 Cost: 26A6A

        DCN - Line ID: 2126B3E001-003

        Funding Flag: Complete

        Funded: $7,936.00

        Accounting Info:

        20-21-C-26B3000-000FK8XPV-2532-26A6A-2

        126B3E001-004 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26B3000 Program (PRC):

        000FK8XPV Budget (BOC): 2532 Cost:

        Continued ...
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        26A6A DCN - Line ID: 2126B3E001-004

        Funding Flag: Complete

        Funded: $9,750.00

        Accounting Info:

        20-21-C-26B3000-000FK9XR6-2532-26A6A-2

        126B3E001-005 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26B3000 Program (PRC):

        000FK9XR6 Budget (BOC): 2532 Cost:

        26A6A DCN - Line ID: 2126B3E001-005

        Funding Flag: Complete

        Funded: $784.72

        Accounting Info:

        20-21-C3-26B3000-000FK9-2532-26A6A-212

        6B3E001-006 BFY: 20 EFY: 21 Fund: C3

        Budget Org: 26B3000 Program (PRC):

        000FK9 Budget (BOC): 2532 Job #:

        HQ00BG00 Cost: 26A6A DCN - Line ID:

        2126B3E001-006

        Funding Flag: Complete

        Funded: $.05

        Accounting Info:

        20-21-C-26B3000-000FK9-2532-26A6A-2126

        B3E001-007 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26B3000 Program (PRC):

        000FK9 Budget (BOC): 2532 Cost: 26A6A

        DCN - Line ID: 2126B3E001-007

        Funding Flag: Complete

        Funded: $259.87

        Accounting Info:

        20-21-C-26B3000-000FK9XR5-2532-26A6A-2

        126B3E001-008 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26B3000 Program (PRC):

        000FK9XR5 Budget (BOC): 2532 Cost:

        26A6A DCN - Line ID: 2126B3E001-008

        Funding Flag: Complete

        Funded: $.88

        Accounting Info:

        20-21-C-26B3000-000FK8-2532-26A6A-2126

        B3E001-009 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26B3000 Program (PRC):

        000FK8 Budget (BOC): 2532 Job #:

        LSMMIH00 Cost: 26A6A DCN - Line ID:

        2126B3E001-009

        Funding Flag: Complete

        Funded: $2,104.00

        Accounting Info:

        Continued ...
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        21-22-C-26B3000-000FK8-2532-26A6A-2126

        B3E001-010 BFY: 21 EFY: 22 Fund: C

        Budget Org: 26B3000 Program (PRC):

        000FK8 Budget (BOC): 2532 Job #:

        LSMMSC00 Cost: 26A6A DCN - Line ID:

        2126B3E001-010

        Funding Flag: Complete

        Funded: $391.00

        Accounting Info:

        21-22-C-26B3000-000FK8-2532-26A6A-2126

        B3E001-011 BFY: 21 EFY: 22 Fund: C

        Budget Org: 26B3000 Program (PRC):

        000FK8 Budget (BOC): 2532 Job #:

        LSMMIH00 Cost: 26A6A DCN - Line ID:

        2126B3E001-011

        Funding Flag: Complete

        Funded: $3,908.00

        Accounting Info:

        21-22-C-26B3000-000FK9-2532-26A6A-2126

        B3E001-012 BFY: 21 EFY: 22 Fund: C

        Budget Org: 26B3000 Program (PRC):

        000FK9 Budget (BOC): 2532 Cost: 26A6A

        DCN - Line ID: 2126B3E001-012

        Funding Flag: Complete

        Funded: $34,775.48
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Performance Work Statement 

Contract: 68HERD19D0001 
Task Order: 15 

 

Title: Screening Software additions for Literature collected for curation of data into the 
ECOTOX Knowledgebase 

Period of Performance: Date of Issuance to March 31, 2021   

Task Order Contracting Officer’s Representative (TOCOR): 
 Dale Hoff 

Phone:  218-529-5011 
E-mail: hoff.dale@epa.gov 

 
Mailing Address for TOCOR: 

USEPA 
 6201 Congdon Blvd 
 Duluth, MN 55804 
 
Address for Courier (e.g., overnight delivery) TOCOR: 

U.S. EPA Human Studies Facility 
104 Mason Farm Road 
Chapel Hill, NC 27514 

 
Alternate TOCOR: 

Edward E. Hudgens 
 Phone:  919-966-0642 
 E-mail:  hudgens.edward@epa.gov 
 
Mailing and Courier Address for Alternate TOCOR: 

US EPA 
109 T.W. Alexander Drive 
Mail Drop 58C 

 Research Triangle Park, NC 27711 
 
A.  Background and Purpose 
 

The EPA/ORD Great Lakes Toxicology and Ecology Division (GLTED) is responsible for 
administering and curating ecological toxicity data in the ECOTOX Knowledgebase 
(https://cfpub.epa.gov/ecotox/index.cfm).  The ECOTOXicology knowledgebase (ECOTOX) is a 
source for locating single chemical toxicity data for aquatic life, terrestrial plants and wildlife.  
ECOTOX is a unique system which includes toxicity data derived predominately from the peer-
reviewed literature for aquatic life, terrestrial plants, and terrestrial wildlife.  Curation of the 
ecotoxicity data occurs in 5 broad steps:  1.) development of search terms for each chemical; 2.) 
Conducting literature searches; 3.) skimming and/or screening digital files of titles, abstracts, and 

mailto:hudgens.edward@epa.gov
https://cfpub.epa.gov/ecotox/index.cfm


keywords to discriminate potentially references; 4.)  obtaining full text versions of potentially 
relevant publications and further screen those for inclusion/exclusion into the data curation 
process; 5.) coding/curating data from the included references into the database.  This process is 
currently a mix of computational assisted software applications and manual curation.  

During the Westat task order 005, their subcontractor Sciome developed models within their 
software application Swift-Active Screener to assist ECOTOX reviewers in predicting 
exclusionary reasons for references at the title/abstract (TIAB) level of review.  These models 
were developed using a base set of ~ 100,000 abstracts that had been manually reviewed and 
classified as excluded for various reasons (human health, chemical methods, non-English, etc). 
The results were first-generation versions of the exclusion reason models demonstrating good 
performance, but there is room for additional improvement. Some of the categories were trained 
with limited data (e.g. field studies). Other categories may benefit from class-specific models. 
For example, the “Non-English” class may benefit from models built specifically to detect 
language of the text; the “Chemical Methods” class may benefit from inclusion of a chemical 
name recognition module; other classes may benefit by integration of modules designed 
specifically to detect species, health effects, etc. We also know that in the training datasets 
provided, in many cases, the provided exclusion reasons are incomplete since the original 
reviewers most likely provided only the first exclusion reason encountered. This is not ideal 
either for building or evaluating the models and could be remedied by targeted re-annotation of a 
portion of the training data. 
 

EPA now seeks to pursue refinements to the initial models developed to predict exclusionary 
reasons to assist in further streamlining our curation protocols. 

B.  General Requirements 
 
In providing support under the tasks described in Section C, the contractor also shall adhere to 
the following general requirements: 
 
Databases and Computer programs 
 
The contractor shall ensure that the updated databases, computer programs and the 
corresponding documentation developed under this contract are accessible to the EPA. The 
contractor shall use software packages that are relevant to particular statistical analysis, generally 
acceptable by experts as being reliable for the statistical analysis and allow for any necessary 
data modification.  The program shall identify the origin of the input data sets (e.g., version X 
supplied by EPA on specific date). 
 
Deliverables 
 
The contractor shall provide documentation in computer files, and in hardcopy, upon specific 
request. When appropriate (e.g., in a report rather than data listing), the contractor shall clearly 
specify the methods, procedures, considerations, assumptions, relevant citations, data sources, 
and data that support the results and any recommendations. The contractor also shall document 



alternative methods, procedures, and assumptions that the contractor considered during the 
performance of this TO. Further, the documentation shall be labeled with the name of the 
contractor and the EPA contract number.  
 
The contractor shall ensure that documentation is created using, or easily converted to, Agency 
standard software formats (e.g., Microsoft Office) to facilitate EPA use and review.  Contractor 
shall also provide all programming code used to develop specialized software. 
 
Identification at Meetings 
 
At meetings with EPA, the contractor shall state that he/she represents a contractor working for 
EPA, and wear clear identification identifying his contractor affiliation.  Further, the contractor 
shall prepare briefing materials that clearly indicate that they have been provided by a contractor 
working for EPA.  
 
Work plan 
 
The contractor shall prepare a work plan for this Task Order, due 10 days from receipt of this 
Task Order.  To the greatest extent possible, the Contractor shall make use of any previously 
developed procedures, processes and materials that will be provided by the EPA. 
 
Quality Assurance Project Plan (QAPP) 
  
QA Project Plan Requirements 
 
EPA policy requires that an approved Quality Assurance Project Plan (QAPP) be in place before 
any work begins that involves the collection, generation, evaluation, analysis or use of 
environmental data. The QAPP shall follow applicable project specific requirements outlined in 
EPA Requirements for QA Project Plans (QA/R-5, EPA 2001; 
https://www.epa.gov/sites/production/files/2016-06/documents/r5-final_0.pdf).  Work under this 
task order shall comply with existing QAPP 0030193-QP-1-ECOTOX-Hoff-2019 entitled “ 
 Automated Screening Software for Literature collected for curation of data into the ECOTOX 
Knowledgebase”.  This QAPP is an addendum to the larger ECOTOX Knowledgebase QAPP (I-
GLTED-0030193). 
 
If major changes, as determined by the TOCOR, are needed to an approved QAPP, the 
contractor shall submit a revised QAPP to EPA, and no data collection activity shall take place 
until the revised QAPP is approved.  When preparing this revised version, the contractor shall 
ensure that it is written in an active voice and shall include a version history page that 
summarizes changes made.  The contractor also shall provide EPA with copies of any modified 
SOPs or checklists.  EPA will review the revised QAPP and provide the contractor with written 
approval or comments within 15 days of receiving the contractor’s submission.   
 
If minor changes, as determined by the TOCOR, are needed to an approved QAPP, the 
contractor shall submit a revised QAPP to the EPA TOCOR.  Data collection activity shall 
continue regardless of the formal approval.  This revised QAPP shall include a version history 



page that summarizes the changes made.  The contractor also shall provide EPA with copies of 
any modified SOPs or checklists.  EPA will review the revised QAPP and provide the contractor 
with written approval or comments within 15 days of receiving the contractor’s submission. 
 
Additional QA Documentation Required 

In addition to the QAPP requirements described above, all major deliverables (e.g., Technical 
Support Documents, Study Reports, Study Plans, etc.) produced by the contractor under this 
work assignment must include a discussion of the QA/QC activities that were or will be 
performed to support the deliverable.  For example, a Technical Support Document or Study 
Report must include a clear discussion of the quality management strategies that were employed 
to control and document the quality of data generated and used. 

The contractor also shall provide EPA with monthly progress reports, due the 15th of every 
month, which includes QA activities performed during implementation of this Task Order.  
These monthly reports shall identify QA activities performed to support implementation of this 
task order, problems encountered, deviations from the QAPP, and corrective actions taken.  If 
desired, the contractor may include this as a part of the contract-required monthly 
financial/technical progress report.  

Travel 

No travel is anticipated. 

Other Requirements 

The contractor shall provide written notification to the Contracting Officer, Contract Level 
Contracting Officer’s Representative, and Task Order Contracting Officer’s Representative when 
75 percent of the hours and/or funds have been spent on this Task Order. 

C.  Technical Support 

Specific work under this task order includes the following: 

1.) The contractor shall meet with EPA to review all ECOTOX Knowledgebase’s TIAB 
screening level exclusionary criteria to ensure they are optimally identified and 
subsequently tweak as appropriate. 

2.) The contractor shall identify classes of exclusionary criteria in the initial versions of the 
models with low coverage.  EPA will provide further examples of abstracts excluded in 
those categories using manual processes. 

3.) The contractor shall provide class-specific features and data augmentation to improve 
performance (e.g. integration of chemical term recognition, language detection, etc). 

4.) The contractor shall develop active learning capabilities of exclusionary reasons within 
Swift-Active screener. 

5.) The contractor shall improve term highlighting and exclusion reason explanations. 
 



The Contractor shall maintain liaison with the TOCOR and/or their identified technical contact 
through conference calls, at an agreed upon interval, regarding the status of the activities within 
this Task.  The Contractor shall prepare Agendas for the conference calls, distribute the Action 
Items and distribute Action Item updates during weeks without conference calls.  Copies of all 
deliverables shall be sent to the TOCOR, the COR and the CO (as necessary). 

D.  Deliverables and Project Schedule 
 
 
Task No. Deliverable Description Deliverable Date 
0 Work Plan 10 days from receipt of Task 

Order 
0 
 

Revised QAPP, if necessary With Work Plan 

0 
 

Monthly Progress Reports with QA With monthly progress 
reports due the 15th of the 
month 

1 The contractor shall meet with EPA to review all 
ECOTOX Knowledgebase’s TIAB screening 
level exclusionary criteria to ensure they are 
optimally identified and subsequently tweak as 
appropriate. 

No more than 10 working 
days from Cost and Work 
Plan Approval 

2 The contractor shall identify classes of 
exclusionary criteria in the initial versions of the 
models with low coverage.  EPA will provide 
further examples of abstracts excluded in those 
categories using manual processes. 
 

No more than 30 working 
days from Cost and Work 
Plan Approval 

3 The contractor shall provide class-specific 
features and data augmentation to improve 
performance (e.g. integration of chemical term 
recognition, language detection, etc). 
 

No more than 75 working 
days from Cost and Work 
Plan Approval 

4 The contractor shall develop active learning 
capabilities of exclusionary reasons within Swift-
Active screener. 
 

No more than 100 working 
days from Cost and Work 
Plan Approval 

5 The contractor shall improve term highlighting 
and exclusion reason explanations. 
 

No more than 100 working 
days from Cost and Work 
Plan Approval 

 



 ___________

(x)

68HERC21F0129

x 68HERD19D0001

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

049508120

Westat, Inc.

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

See Block 16CP00001

 41

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

03/25/2021

Attn: Susan Mountford
1600 RESEARCH BOULEVARD
ROCKVILLE MD 208503129

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Bilateral - Mutual Agreement of the Parties

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

 1

DUNS Number:  049508120

TOCOR: Dale Hoff InvoiceApprover: Dale Hoff Alt Invoice App: Edward Hudgens

The purpose of this modification is to update the PWS to reflect the deliverable dates

included in the Westat Proposal dated February 18, 2021.  Please see the attached updated

PWS titled "122 68HERC21F0129 Mod P00001 PWS for new ECOTOX Knowledgebase task order

04.06.21" with the updated deliverable dates.

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Mark Cranley

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

04/08/2021



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  4
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC21F0129/P00001

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 03/12/2021 to 07/30/2021

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



Performance Work Statement 

Contract: 68HERD19D0001 
Task Order: 15 

 

Title: Screening Software additions for Literature collected for curation of data into the 
ECOTOX Knowledgebase 

Period of Performance: Date of Issuance to March 31, 2021   

Task Order Contracting Officer’s Representative (TOCOR): 
 Dale Hoff 

Phone:  218-529-5011 
E-mail: hoff.dale@epa.gov 

 
Mailing Address for TOCOR: 

USEPA 
 6201 Congdon Blvd 
 Duluth, MN 55804 
 
Address for Courier (e.g., overnight delivery) TOCOR: 

U.S. EPA Human Studies Facility 
104 Mason Farm Road 
Chapel Hill, NC 27514 

 
Alternate TOCOR: 

Edward E. Hudgens 
 Phone:  919-966-0642 
 E-mail:  hudgens.edward@epa.gov 
 
Mailing and Courier Address for Alternate TOCOR: 

US EPA 
109 T.W. Alexander Drive 
Mail Drop 58C 

 Research Triangle Park, NC 27711 
 
A.  Background and Purpose 
 

The EPA/ORD Great Lakes Toxicology and Ecology Division (GLTED) is responsible for 
administering and curating ecological toxicity data in the ECOTOX Knowledgebase 
(https://cfpub.epa.gov/ecotox/index.cfm).  The ECOTOXicology knowledgebase (ECOTOX) is a 
source for locating single chemical toxicity data for aquatic life, terrestrial plants and wildlife.  
ECOTOX is a unique system which includes toxicity data derived predominately from the peer-
reviewed literature for aquatic life, terrestrial plants, and terrestrial wildlife.  Curation of the 
ecotoxicity data occurs in 5 broad steps:  1.) development of search terms for each chemical; 2.) 
Conducting literature searches; 3.) skimming and/or screening digital files of titles, abstracts, and 

mailto:hudgens.edward@epa.gov
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keywords to discriminate potentially references; 4.)  obtaining full text versions of potentially 
relevant publications and further screen those for inclusion/exclusion into the data curation 
process; 5.) coding/curating data from the included references into the database.  This process is 
currently a mix of computational assisted software applications and manual curation.  

During the Westat task order 005, their subcontractor Sciome developed models within their 
software application Swift-Active Screener to assist ECOTOX reviewers in predicting 
exclusionary reasons for references at the title/abstract (TIAB) level of review.  These models 
were developed using a base set of ~ 100,000 abstracts that had been manually reviewed and 
classified as excluded for various reasons (human health, chemical methods, non-English, etc). 
The results were first-generation versions of the exclusion reason models demonstrating good 
performance, but there is room for additional improvement. Some of the categories were trained 
with limited data (e.g. field studies). Other categories may benefit from class-specific models. 
For example, the “Non-English” class may benefit from models built specifically to detect 
language of the text; the “Chemical Methods” class may benefit from inclusion of a chemical 
name recognition module; other classes may benefit by integration of modules designed 
specifically to detect species, health effects, etc. We also know that in the training datasets 
provided, in many cases, the provided exclusion reasons are incomplete since the original 
reviewers most likely provided only the first exclusion reason encountered. This is not ideal 
either for building or evaluating the models and could be remedied by targeted re-annotation of a 
portion of the training data. 
 

EPA now seeks to pursue refinements to the initial models developed to predict exclusionary 
reasons to assist in further streamlining our curation protocols. 

B.  General Requirements 
 
In providing support under the tasks described in Section C, the contractor also shall adhere to 
the following general requirements: 
 
Databases and Computer programs 
 
The contractor shall ensure that the updated databases, computer programs and the 
corresponding documentation developed under this contract are accessible to the EPA. The 
contractor shall use software packages that are relevant to particular statistical analysis, generally 
acceptable by experts as being reliable for the statistical analysis and allow for any necessary 
data modification.  The program shall identify the origin of the input data sets (e.g., version X 
supplied by EPA on specific date). 
 
Deliverables 
 
The contractor shall provide documentation in computer files, and in hardcopy, upon specific 
request. When appropriate (e.g., in a report rather than data listing), the contractor shall clearly 
specify the methods, procedures, considerations, assumptions, relevant citations, data sources, 
and data that support the results and any recommendations. The contractor also shall document 



alternative methods, procedures, and assumptions that the contractor considered during the 
performance of this TO. Further, the documentation shall be labeled with the name of the 
contractor and the EPA contract number.  
 
The contractor shall ensure that documentation is created using, or easily converted to, Agency 
standard software formats (e.g., Microsoft Office) to facilitate EPA use and review.  Contractor 
shall also provide all programming code used to develop specialized software. 
 
Identification at Meetings 
 
At meetings with EPA, the contractor shall state that he/she represents a contractor working for 
EPA, and wear clear identification identifying his contractor affiliation.  Further, the contractor 
shall prepare briefing materials that clearly indicate that they have been provided by a contractor 
working for EPA.  
 
Work plan 
 
The contractor shall prepare a work plan for this Task Order, due 10 days from receipt of this 
Task Order.  To the greatest extent possible, the Contractor shall make use of any previously 
developed procedures, processes and materials that will be provided by the EPA. 
 
Quality Assurance Project Plan (QAPP) 
  
QA Project Plan Requirements 
 
EPA policy requires that an approved Quality Assurance Project Plan (QAPP) be in place before 
any work begins that involves the collection, generation, evaluation, analysis or use of 
environmental data. The QAPP shall follow applicable project specific requirements outlined in 
EPA Requirements for QA Project Plans (QA/R-5, EPA 2001; 
https://www.epa.gov/sites/production/files/2016-06/documents/r5-final_0.pdf).  Work under this 
task order shall comply with existing QAPP 0030193-QP-1-ECOTOX-Hoff-2019 entitled “ 
 Automated Screening Software for Literature collected for curation of data into the ECOTOX 
Knowledgebase”.  This QAPP is an addendum to the larger ECOTOX Knowledgebase QAPP (I-
GLTED-0030193). 
 
If major changes, as determined by the TOCOR, are needed to an approved QAPP, the 
contractor shall submit a revised QAPP to EPA, and no data collection activity shall take place 
until the revised QAPP is approved.  When preparing this revised version, the contractor shall 
ensure that it is written in an active voice and shall include a version history page that 
summarizes changes made.  The contractor also shall provide EPA with copies of any modified 
SOPs or checklists.  EPA will review the revised QAPP and provide the contractor with written 
approval or comments within 15 days of receiving the contractor’s submission.   
 
If minor changes, as determined by the TOCOR, are needed to an approved QAPP, the 
contractor shall submit a revised QAPP to the EPA TOCOR.  Data collection activity shall 
continue regardless of the formal approval.  This revised QAPP shall include a version history 



page that summarizes the changes made.  The contractor also shall provide EPA with copies of 
any modified SOPs or checklists.  EPA will review the revised QAPP and provide the contractor 
with written approval or comments within 15 days of receiving the contractor’s submission. 
 
Additional QA Documentation Required 

In addition to the QAPP requirements described above, all major deliverables (e.g., Technical 
Support Documents, Study Reports, Study Plans, etc.) produced by the contractor under this 
work assignment must include a discussion of the QA/QC activities that were or will be 
performed to support the deliverable.  For example, a Technical Support Document or Study 
Report must include a clear discussion of the quality management strategies that were employed 
to control and document the quality of data generated and used. 

The contractor also shall provide EPA with monthly progress reports, due the 15th of every 
month, which includes QA activities performed during implementation of this Task Order.  
These monthly reports shall identify QA activities performed to support implementation of this 
task order, problems encountered, deviations from the QAPP, and corrective actions taken.  If 
desired, the contractor may include this as a part of the contract-required monthly 
financial/technical progress report.  

Travel 

No travel is anticipated. 

Other Requirements 

The contractor shall provide written notification to the Contracting Officer, Contract Level 
Contracting Officer’s Representative, and Task Order Contracting Officer’s Representative when 
75 percent of the hours and/or funds have been spent on this Task Order. 

C.  Technical Support 

Specific work under this task order includes the following: 

1.) The contractor shall meet with EPA to review all ECOTOX Knowledgebase’s TIAB 
screening level exclusionary criteria to ensure they are optimally identified and 
subsequently tweak as appropriate. 

2.) The contractor shall identify classes of exclusionary criteria in the initial versions of the 
models with low coverage.  EPA will provide further examples of abstracts excluded in 
those categories using manual processes. 

3.) The contractor shall provide class-specific features and data augmentation to improve 
performance (e.g. integration of chemical term recognition, language detection, etc). 

4.) The contractor shall develop active learning capabilities of exclusionary reasons within 
Swift-Active screener. 

5.) The contractor shall improve term highlighting and exclusion reason explanations. 
 



The Contractor shall maintain liaison with the TOCOR and/or their identified technical contact 
through conference calls, at an agreed upon interval, regarding the status of the activities within 
this Task.  The Contractor shall prepare Agendas for the conference calls, distribute the Action 
Items and distribute Action Item updates during weeks without conference calls.  Copies of all 
deliverables shall be sent to the TOCOR, the COR and the CO (as necessary). 

D.  Deliverables and Project Schedule 
 
 
Task No. Deliverable Description Deliverable Date 
0 Work Plan 10 days from receipt of Task 

Order 
0 
 

Revised QAPP, if necessary No more than 20 working 
days from TO Award 

0 
 

Monthly Progress Reports with QA With monthly progress 
reports due the 20th of the 
month 

1 The contractor shall meet with EPA to review all 
ECOTOX Knowledgebase’s TIAB screening 
level exclusionary criteria to ensure they are 
optimally identified and subsequently tweak as 
appropriate. 

No more than 10 working 
days from TO Award 

2 The contractor shall identify classes of 
exclusionary criteria in the initial versions of the 
models with low coverage.  EPA will provide 
further examples of abstracts excluded in those 
categories using manual processes. 
 

No more than 30 working 
days from TO Award 

3 The contractor shall provide class-specific 
features and data augmentation to improve 
performance (e.g. integration of chemical term 
recognition, language detection, etc). 
 

No more than 100 working 
days from TO Award 

4 The contractor shall develop active learning 
capabilities of exclusionary reasons within Swift-
Active screener. 
 

No more than 100 working 
days from TO Award 

5 The contractor shall improve term highlighting 
and exclusion reason explanations. 
 

No more than 100 working 
days from TO Award 
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PERFORMANCE WORK STATEMENT 
TO #16 under 68HERD19D0001 

TASK ORDER # TBD 
 
I.  ADMINISTRATION 
 
a) Title: External Letter Peer Review of Report “Comparative Assessment of the Impacts of 

Prescribed Fire Versus Wildfire (CAIF): A Case Study in the Western U.S.” 
  
b) Period of Performance: Task Order award through May 31, 2021 
 
c) Task Order CO’s Representative (TOCOR):   
  Elizabeth Sams 

Program Analyst 
U.S. Environmental Protection Agency 
109 T.W. Alexander Drive 
Research Triangle Park, NC  27711 
MC E205-09 
(919) 541-3417 

 
 Alternate Task Order CO’s Representative (TOCOR):   
  David Lehmann 

Toxocologist 
U.S. Environmental Protection Agency 
109 T.W. Alexander Drive 
Research Triangle Park, NC  27711 
MD: B243-01  
(919) 541-0234 

 
   d)  Background:   
 
Some ecosystems need fire to thrive, however, wildland fires and the resulting smoke can impact public 
health by degrading air and water quality in areas near and far from the fire. Prescribed fire is a land 
management tool that can both strengthen ecosystems by increasing habitat diversity, and reduce the 
buildup of unwanted fuels, thus reducing the likelihood of catastrophic wildfires. Wildfires can be orders 
of magnitude larger in scale than prescribed fires and detrimentally impact ecosystems and public 
health, due to both direct fire damage and smoke exposure. Advanced knowledge of the time and place 
of prescribed fire can provide adequate time to inform communities of the potential public health 
impact of smoke exposure and subsequently prepare their most vulnerable individuals to take action to 
avoid smoke exposure. While prescribed fires and wildfires both produce smoke, we currently lack the 
ability to quantitatively differentiate the impacts attributed to different fire management regimes. 
Specifically, we lack the ability to relate specific exposure patterns of different smoke constituents (e.g., 
PM2.5 and ozone) to health impacts, how this information may influence public responses; and 
quantitative methods to differentiate between wildfire and prescribed-burn health impacts. To address 
this issue, in January 2020, the Wildland Fire Leadership Council (WFLC), which is comprised of Federal, 
state, tribal, county, and municipal government officials, asked EPA to lead an effort in collaboration 
with USFS and DOI to conduct an assessment titled:  Comparative Assessment of the Impacts of 
Prescribed Fire Versus Wildfire (CAIF): A Case Study in the Western U.S.. Because of the potential use of 
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the information within the CAIF Report by a range of stakeholders to inform decisions regarding 
prescribed fire and other land management activities the report was designated Influential Scientific 
Information (ISI).  
 
The report will contain about 150 pages of text covering topics that allow for an assessment of the 
tradeoffs between different fire management regimes and wildfire. Specifically, the report will include 
discussions of forest conditions and fire management, air quality monitoring as it pertains to wildfires, 
health and ecological effects of wildfire smoke along with actions individuals can take to reduce wildfire 
smoke exposure, and the direct and indirect damages associated with fire, along with quantitative 
analyses that rely on air quality modeling to estimate the potential health impacts and economic 
implications of changes in air quality associated with wildfire smoke. There are approximately 30 pages 
of appendices/supplemental material which provide either background information on some of the 
modeling components used in the quantitative analyses, or more additional information on some of the 
studies referenced within the main body of the report.  This report is classified as Influential Scientific 
Information (ISI).   
 
II. OBJECTIVE   

The objective of this task order is to provide balanced professional services sufficient for the 
independent expert peer review of the report “Comparative Assessment of the Impacts of Prescribed 
Fire Versus Wildfire (CAIF): A Case Study in the Western U.S.”.  The review shall require the independent 
participation and independent reports of seven (7) expert reviewers, each to provide an individual 
response to the attached Charge Questions. 
 
All work to be done under this Task Order shall be in compliance with the EPA Science and Technology 
Policy Council Peer Review Handbook (Fourth Edition, EPA/100/B-15/001, 2015), available online at: 
http://www.epa.gov/osa/peer-review-handbook-4th-edition-2015 
 
III. SCOPE OF WORK 
 
The contractor shall perform the following tasks to perform the reviews to the accomplishment of the 
objective: 
 
Task 1. Establish Communication 
 
Within two (2) working days of award, the Contractor shall convene a conference call (not to exceed 1 
hour) with the Task Order Contract Officer Representative (TOCOR) and appropriate EPA and Contractor 
staff to clarify outstanding questions and confirm the schedule and specific tasks for the Task Order. The 
Contractor shall provide the TOCOR with weekly email progress reports and initiate additional 
communication with the TOCOR should developments arise that will affect the conduct or schedule of 
this Task Order.  Within three (3) working days of award, the contractor shall deliver a written schedule 
for the completion of activities within this Performance Work Statement (PWS). 
 

Deliverable 1A: Conference Call Due: 2 working days after award of TO 
 

Deliverable 1B: Schedule of activities Due: 3 working days after award of TO 
 

http://www.epa.gov/osa/peer-review-handbook-4th-edition-2015
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Deliverable 1C: Email updates Due: Weekly, including if developments arise that 
will affect the conduct or schedule of this TO 
 

 
 
TASK 2:  Identify and Select External Experts with Appropriate Expertise and Determine Absence of 
Conflicts of Interest 

The contractor shall independently select and secure arrangements with seven (7) experts who 
have demonstrated knowledge and experience required for this review.  Although area of expertise 
(see Appendix A) may refer to academic disciplines, that should not be construed as meaning that 
experts must hold academic appointments; reviewers with documented expertise may be drawn 
from other research institutions, consulting companies, non-profits, etc., as long as they meet the 
requirements and have no conflicts of interest. Reviewers can include both state and Federal 
employees, but they cannot be within the Agencies of the authors of this report (i.e., EPA, USFS, 
DOI, and NIST). In addition, potential conflicts of interest may arise by including reviewers from 
General Dynamics Information Technology (GDIT) or Wood Environment & Infrastructure Solutions, 
Inc. Lastly, while there is a conflict of interest with Susan Prichard from the University of 
Washington due to her being a co-author of this report, there are no known conflicts of interest 
with other individuals at the University of Washington.  
 
The contractor shall have ten (10) working days after the initial conference call with the TOCOR to 
identify and review CVs for a pool of ten (10) candidate reviewers.  The contractor shall ensure that the 
list of identified peer reviewers/experts conforms to the technical selection criteria as described in 
Appendix A.  The contractor shall screen all candidate reviewers for Conflict of Interest (COI) and 
appearance of bias issues, as identified in the EPA Science and Technology Policy Council Peer Review 
Handbook (Fourth Edition, EPA/100/B-15/001, 2015). 
 
The contractor shall provide a written summary (e.g., biosketch) of each candidate reviewer with their 
affiliation and qualifications, as well as a curriculum vitae. The contractor shall provide a written 
statement attesting to no conflict of interest or appearance of bias issues, or describe potential conflicts 
of interest (as described by the candidate reviewer). In addition to the desired distribution of disciplines, 
a balanced candidate list will include individuals from various organizations. 
 
After receiving the list of ten (10) candidate reviewers, the TOCOR may provide comments about 
achieving the necessary balance among the reviewers, whether the circumstances or disclosure 
provided by any candidate reviewer evidences any interest which would impeach his impartiality, 
or if there is any inconsistency or deficiency that would adversely impact the qualifications of a 
nominated reviewer. EPA will provide any comments to the contractor with two (2) working days of 
receipt of the list of candidate reviewers.  Within one (1) working day of receiving any feedback 
from EPA, the contractor shall select seven (7) reviewers.  Selection of reviewers shall be entirely 
the responsibility of the contractor.  For final selectees, the contractor shall provide written 
certification that there is no Conflict of Interest and provide documentation to the TOCOR. 
 

Deliverable 2A: List of 10 candidate reviewers 
screened for conflicts of interest 

Due: Within 10 working days after the initial 
conference call with TOCOR 
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Deliverable 2B: Select and contact 7 reviewers Due: 1 working days after TOCOR provides comments 
to contractor 

 
TASK 3:  Initiate Letter Peer Review 
 
EPA shall provide an electronic version of the report to the contractor as a Microsoft Word or Adobe 
PDF file.   

The contractor shall commence with initiating the letter peer review within two (2) working days of the 
latter of: the contractor selecting peer reviewers, or the contractor receiving the Draft Report, including 
appendices outlining specific details of the modeling component of the report as well as study specific 
details, from EPA.  The contractor shall provide the following review materials to the reviewers: 

• Reviewer charge and instructions 
• Report 

The contractor shall develop the overall charge and instructions for the reviewers, including the Charge 
Questions provided by EPA (see Appendix B).  These charge questions may have minor modifications by 
EPA but shall be finalized by the initial conference call with EPA and the contractor.  The written 
reviewers’ comments shall be due to the contractor within ten (10) working days of receipt of these 
materials.  Each reviewer is not expected to critically evaluate every section of the charge documents. 
Each reviewer is expected to focus their efforts on their area of expertise. 

 
Deliverable 3A: Develop charge and instructions for 
reviewers and provide all materials to reviewers 
 

Due: Within 2 working days after selecting reviewers 

Deliverable 3B: Receive written comments from 
reviewers 

Due: 10 working days after TOCOR provides peer 
review materials to reviewers 

 
 
TASK 4:  Deliver Letter Reviews 
 
The contractor shall prepare and deliver a draft final report within five (5) working days of peer 
reviewers having completed their review.  EPA shall have no more than five (5) working days to review 
the draft final report and for the TOCOR to ask the contactor to go back to any reviewers for clarification 
or additional detail as needed.  The contractor shall provide a final report to the TOCOR no later than 
two (2) working days after any requests from the TOCOR to clarify anything in the final report. 
 
The contractor shall review all responses to ensure that the reviewers have fulfilled their responsibilities 
under their agreement with the contractor. The final report (Peer Review Report) prepared by the 
contractor shall follow the guidelines in the Peer Review Handbook, and include the following sections: 
 

• Introduction, background, and description of the process to arrive at the final report 
• Written confirmation that there are no COIs from reviewers 
• Summary of all responses by charge question, including where there are conflicting opinions 
• Charge that was given to reviewers 
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• CVs for all reviewers 
• Individual responses as submitted  

 
The final report shall be provided to the TOCOR in a 508-compliant electronic format in Microsoft Word 
2003 or later.   
 

Deliverable 4A: Draft final report Due: 5 working days after peer reviewers have 
completed their review. 

Deliverable 4B: Final report Due: 2 working days after receiving any requests for 
clarification from the TOCOR 

 
 
TASK 5:  Manage and Monitor the Review Process 
 
The contractor shall manage and monitor the review process with conformance to deliverable due dates 
in accordance with this PWS. The Contractor shall maintain liaison with the reviewers throughout the 
process. 
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Appendix A: Expertise Matrix 
 
Evidence of Expertise:  Candidate panelist/reviewers may hold positions in academic, non-profit, 
consulting, or government institutions, as long as they can demonstrate the following expertise.  The 
candidate panelist/reviewers shall have scientific credentials equivalent to a Ph.D. and shall be regarded 
as experts in their respective fields. Expertise shall be judged by authorship on original publications 
and/or reviews in scientific journals in the areas of expertise identified below.  Candidate 
panelist/reviewers may also be judged by other measures of expertise including professional 
accomplishments and membership in professional societies. 
 

 
 
 
 
 
 
 
 
 
  
  

Area of Expertise for Review Academic Disciplines/Roles that Reflect Area of Expertise 
(1) Wildfires and/or Prescribed Fires - Broad expertise and understanding of the issues surrounding 

wildfires and/or prescribed fires  
(2) Forest Ecology/Ecological 

Impacts of Fire  
- Forest conditions and the impact of fire on forest health 
- Ecological impacts of wildfire smoke 

(3) Modeling Fuel, Emissions, and 
Air Quality  

- Air quality models (e.g., BlueSky Pipeline, CMAQ, VELMA) used 
to estimate wildfire smoke impacts   

(4) Air Pollution/Wildfire Smoke 
Epidemiology and Exposure  

- Characterization of the health effects of wildfire smoke 
exposure 

- Expertise in identifying strengths/limitations in epidemiology 
studies based of exposure methods used 

- Expertise in population exposure to particulate matter 
- Analyses aimed at examining potential implications of 

actions/interventions to reduce/mitigate wildfire smoke 
exposure 

(5) Air Quality/Wildfire Smoke 
Monitoring  

- Expertise in the monitoring of ambient air pollution and 
wildfire smoke 

(6) Fire/Smoke Damages   - Understanding of the economic implications of fire 
- Expertise in firefighter health 

(7) Quantitative assessment of 
health/economic impacts of air 
pollution 

- Expertise in U.S. EPA’s Environmental Benefits Mapping and 
Analysis Program – Community Edition (BenMAP – CE) 

- Multiple publications examining health impacts of changes in 
air quality 
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Appendix B: Charge Questions 
 
In responding to the charge questions please delineate between those comments that identify critical 
deficiencies within the report, and therefore should be addressed prior to finalization, and those 
comments that identify issues that could be addressed in future analyses.  
 
Overarching Charge Question: 

1. Please comment on the overall organization and clarity of the report. Please identify its overall 
strengths and weaknesses.  

 
Chapter Specific Charge Questions: 
If a question is beyond your technical expertise, please skip it. 
 

1. Chapter 1 introduces this assessment including the rationale, approach, and goals of the report, 
along with the appropriate context in which to view the results. Please comment on the 
completeness of the introductory information.  Are there any areas that are unclear, or would 
benefit from additional information to set the basis of the assessment? Please explain  
 

2. The structure of this assessment is described in the form of a conceptual framework in Chapter 
2.  The chapter is intended to set the stage for the remaining chapters and demonstrate how the 
individual components of the assessment fit together to inform the key questions regarding the 
air quality, health, and ecological impacts of different fire management regimes.  Please 
comment on whether the conceptual framework fully captures the components of different fire 
management regimes and the corresponding health impacts and damages. Are there specific 
components that should be added or removed from the framework?  How well does the text 
support the overall framework?  Please explain. 
 

3. Chapter 3 outlines baseline forest conditions, defines different fire management regimes, and 
discusses the role of fire in ecosystems, specifically focusing on the ecosystem of the case study 
fire locations (i.e., Ponderosa Pine Ecosystems). Please comment on the completeness of this 
discussion and whether it forms an adequate introduction of the topics.     
 

4. Current air quality monitoring capabilities, as they pertain to wildfire smoke, are a key resource 
for understanding the specific health effects associated with smoke exposures and are critical to 
evaluate the performance of air quality models in predicting air quality impacts from wildfires.  
Chapter 4 discusses current air quality monitoring capabilities for wildfire smoke and associated 
challenges. Are all relevant capabilities discussed, or is there anything that should be added?  
Are the strengths and weaknesses of the individual capabilities covered in sufficient detail?  
Does the presentation of information on monitoring capabilities help to characterize the 
confidence in the air quality and health and ecological impacts provided in the assessment? 
Please explain. 

 
5. The main component of this assessment is an air quality modeling exercise that allows for a 

comparison of the health impacts between different fire management regimes. Chapter 5 
outlines the modeling approach employed and the various assumptions and decisions made in 
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the process of modeling both hypothetical fire management regimes as well as prescribed fire. 
Please comment on the overall modeling approach, specifically the characterization of fuel 
loads, emissions, and the application of the air quality models, and whether there are inherent 
limitations that have not been adequately captured within the chapter.  Is the chapter clearly 
written in cohesive way to describe the exercise?       
 

6. Chapter 6 encompasses two components of this report: (1) a discussion of the health effects 
attributed to wildfire smoke and potential actions that can be taken to reduce exposures to 
wildfire smoke; and (2) a discussion of the ecological effects of wildfire smoke. Please comment 
on the following: 

a. The health effects discussion focuses on U.S.-based epidemiologic studies to support the 
BenMAP – CE analysis discussed in Chapter 7. Please comment on whether the 
discussion on the health effects evidence, including the corresponding appendix table, 
adequately inform decisions on the studies that could be used to estimate health 
impacts in BenMAP – CE. Have any U.S.-based studies been excluded from the 
discussion that should be included? 

b. The discussion of actions that can be taken to reduce wildfire smoke exposure is aimed 
at supporting the development of sensitivity analyses in BenMAP – CE to estimate the 
potential reduction in PM2.5 exposure from wildfire smoke that could be experienced 
due to specific actions by the public. Please comment on the adequacy of this 
discussion, the exposure reduction options characterized, and the overall conclusions of 
the section. 

c. The ecological impacts discussion focuses on those effects attributed to wildfire smoke 
exposure and deposition. Please comment on the ecological impacts highlighted and 
whether additional studies/citations should be considered within this section. 
 

7. In fully characterizing the tradeoffs between prescribed fires and wildfires it is necessary to also 
characterize the non-smoke related damages associated with fire, including impact on fire 
fighter health and safety, as well as some additional direct and indirect damages attributed to 
wildfire smoke. Please comment on the adequacy of these discussions.  Are there additional 
citations or information needed to strengthen this summary?  Are there other damages that 
should be included in this Chapter? 
 

8. Chapter 8 conducts a BenMAP – CE analysis building off the information presented in the air 
quality modeling chapter (Chapter 5) and the health effects and exposure reduction sections of 
Chapter 6. Please comment on 1) the approach used to compare results between the different 
fire management regimes 2) the exposure reduction scenarios examined, and 3) the 
presentation of results.  
 

9. Chapter 9 consists of an integrated synthesis of the information presented within this report. 
Please comment on how well this chapter fully captures the breadth of this report.  Are the 
various factors to consider in examining tradeoffs between the different fire management 
regimes adequately described? Does it appropriately highlight the strengths and limitations of 
the assessment?  Please explain. 
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Destination Destination

Cincinnati OH 45268-0001

68HERD19D0001

f. SERVICE-DISABLED

    VETERAN-OWNED

e. HUBZone

g. WOMEN-OWNED SMALL BUSINESS (WOSB)

 ELIGIBLE UNDER THE WOSB PROGRAM
h. EDWOSB

        DUNS Number:  049508120
        Westat proposal dated 07/26/2021 estimated
        a total of 400 hours and a cost of
        $64,630.00 to complete the ordered work,
        inclusive of all options.  CLIN structure
        provides the cost/price structure with a
        Continued ...
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AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION NOT USABLE
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RTP Finance Center

US Environmental Protection Agency
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109 TW Alexander Drive
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08/25/2021 68HERC21F0362

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

68HERD19D0001

        breakout table included in the proposal.

        Line Item 0001 is fully funded.  The

        Optional Task (Line Item 0002) will be

        funded when/if exercised.

        TOCOR: Edward Hudgens Max Expire Date:

        12/31/2021 InvoiceApprover: Edward Hudgens

        Alt Invoice App: Amanda Boone

        Admin Office:

             CAD

             US Environmental Protection Agency

             26 West Martin Luther King Drive

             Mail Code: W136

             Cincinnati OH 45268-0001

        Period of Performance: 08/25/2021 to

        12/31/2021

0001    Tasks 1-2: Monthly Progress Reports with QA                             56,232.00

        and Report not to exceed 5 pages

        Accounting Info:

        20-21-C-26D5000-000FK6XR2-2532-26A6A-2

        126D5E028-001 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK6XR2 Budget (BOC): 2532 Cost:

        26A6A DCN - Line ID: 2126D5E028-001

        Funding Flag: Complete

        Funded: $709.00

        Accounting Info:

        20-21-C-26D5000-000FK8XPW-2532-26A6A-2

        126D5E028-002 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK8XPW Budget (BOC): 2532 Cost:

        26A6A DCN - Line ID: 2126D5E028-002

        Funding Flag: Complete

        Funded: $55,523.00

        Accounting Info:

        21-22-C-26D5000-000FK8XPW-2532-26A6A-2

        126D5E028-003 BFY: 21 EFY: 22 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK8XPW Budget (BOC): 2532 Cost:

        26A6A DCN - Line ID: 2126D5E028-003

        Funding Flag: Complete

        Funded: $0.00

0002    Optional Task 3: Obtain Data Sets                                        8,398.00

        (Option Line Item)

        Continued ...

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $64,630.00
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CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY
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IMPORTANT:  Mark all packages and papers with contract and/or order numbers.
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08/25/2021 68HERC21F0362

PAGE  NO
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68HERD19D0001

        12/31/2021

        Delivery - Invoice Payment Schedule shall

        not exceed a frequency greater than once a

        month and 90% of the task order price.

        Acceptance for invoicing is based on

        deliverable approval by the TOCOR. For

        efficient processing IAW FAR clause

        52.232-32, performance based payment

        invoicing amounts will not be submitted

        until the TOCOR provides deliverable

        approval. The TOCOR will notify Westat

        within 14 days of submission of a

        deliverable of EPAs intention to approve or

        disapprove.

        TOCOR and Invoice Approver: Edward E.

        Hudgens/Phone: 919-966-0642/E-mail:

        hudgens.edward@epa.gov

        ALT TOCOR and Invoice Approver: Amanda W.

        Boone/Phone: 202-564-7614/E-mail:

        boone.amanda@epa.gov

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00



Performance Work Statement 

Contract: 68HERD19D0001 
Task Order: TBA 

 

Title:  Human Activity Data Availability 

Period of Performance: Date of Issuance to December 31, 2021   

Task Order Contracting Officer’s Representative (TOCOR): 
 Edward E. Hudgens 
 Phone:  919-966-0642 
 E-mail:  hudgens.edward@epa.gov 
  
Mailing Address: 

US EPA 
109 T.W. Alexander Drive 
Mail Drop 58C 

 Research Triangle Park, NC 27711 
 
Address for Courier (e.g., overnight delivery): 

U.S. EPA Human Studies Facility 
104 Mason Farm Road 
Chapel Hill, NC 27514 

 
Alternate TOCOR: 
 Amanda W. Boone 
 Phone: (202) 564-7614 
 E-mail:  boone.amanda@epa.gov 
 
Mailing Address and Address for Courier: 

US EPA 
1300 Pennsylvania Avenue NW (8602R) 
Washington, DC 20460 

 
A.  Background and Purpose 
 
The Contractor shall support the EPA’s Sustainable and Healthy Community (SHC) research 
efforts by determining the availability of human activity data of individuals in areas that have 
undergone remediation / restoration / revitalization actions.  The Contractor shall not consider 
any COVID-19 databases or databases available from other Federal Government agencies (such 
as the CDC or the NCHS).  The Contractor shall consider the factors listed below as the EPA 
attempts to amass sufficient, detailed data at a reasonable cost to answer questions about the 
human health impacts of remediation / restoration / revitalization activities at the community 
level. 
 
 

mailto:hudgens.edward@epa.gov
mailto:boone.amanda@epa.gov


B.  General Requirements 
 
In providing support under the tasks described in Section C, the Contractor also shall adhere to 
the following general requirements: 
 
Databases and Computer programs 
 
The Contractor shall ensure that the updated databases, computer programs and the 
corresponding documentation developed under this contract are accessible to the EPA. The 
Contractor shall use software packages that are relevant to particular statistical analyses, 
generally acceptable by experts as being reliable for the statistical analysis and allow for any 
necessary data modification.  The program shall identify the origin of the input data sets (e.g., 
version X supplied by EPA on specific date). 
 
Deliverables 
 
The Contractor shall provide documentation in computer files, and in hardcopy, upon specific 
request. When appropriate (e.g., in a report rather than data listing), the Contractor shall clearly 
specify the methods, procedures, considerations, assumptions, relevant citations, data sources, 
and data that support the results and any recommendations. The Contractor shall document 
alternative methods, procedures, and assumptions that the contractor considered during the 
performance of this TO. Further, the Contractor shall label the documentation with the name of 
the Contractor and the EPA contract number. (For example, a memorandum explaining the 
results of in-home sampling shall be placed on company letterhead). 
 
The Contractor shall ensure that documentation is created using, or easily converted to, Agency 
standard software formats (e.g., Microsoft Office) to facilitate EPA use and review. 
 
Identification at Meetings 
 
At meetings with EPA, the Contractor shall state that he/she represents a Contractor working for 
EPA, and wear clear identification identifying Contractor affiliation.  The Contractor shall 
prepare briefing materials clearly indicating  they have been provided by a Contractor working 
for EPA.  
 
Quality Assurance Project Plan (QAPP) 
  
EPA policy requires that an approved Quality Assurance Project Plan (QAPP) be in place before 
any work begins that involves the collection, generation, evaluation, analysis or use of 
environmental data. Since this search for existing data sets project does not require any of these 
actions, no formal QAPP shall be required.  The Contractor shall document any activities that 
they perform to ensure the quality of the search process as part of their Monthly Reports and 
summarize these activities in their last Deliverable. 
 
The Contractor shall provide EPA with monthly progress reports which include QA activities 
performed during implementation of this Task Order.  These monthly reports shall identify QA 



activities performed to support implementation of this Task Order, problems encountered and 
corrective actions taken.  The Contractor may include this as a part of the contract-required 
monthly financial/technical progress report.  

Travel 

This Task Order should not require any travel. If any non-local travel directly chargeable to this 
TO is required, the Contractor shall submit a request to and receive approval from the Contract 
Level Contracting Officer’s Representative prior to the travel. 

Other Requirements 

The Contractor shall provide written notification to the Contracting Officer (CO), Contract Level 
Contracting Officer’s Representative, and Task Order Contracting Officer’s Representative when 
75 percent of the hours and/or funds have been spent on this Task Order. 

C.  Technical Support 

The Contractor shall compile a list of available data sources, data source descriptions, data 
source contents, points of contact, and costs for health and physical-activity related data within 
the states of Minnesota, Wisconsin, Illinois, Indiana, Ohio, Pennsylvania, and New York. Data 
sources may cover beyond these areas but should include data from at least one of these states.  
Examples of physical activity data are strava, fitbit, or other app data, and activity surveys.  
Examples of health-related data are electronic health records and health registry data (such as 
state birth registries).  Initially, data from the Oswego River Area of Concern (AOC) is preferred.  
The Oswego River/Harbor Area of Concern is located on the southeastern shore of Lake Ontario 
and is centered in the city of Oswego, New York. The AOC includes the harbor area and the 
lower segment of the Oswego River up to the Varick power dam. The Contractor shall identify 
what time periods are covered by the data sources and temporal resolution of the data.  Only data 
from 2000 to 2020 shall be considered.  The Contractor shall identify spatial resolution of the 
data within the sources, such as individual, census tract, county, etc.       
 
The Contractor shall identify and give preference to those data sources that are free or low cost 
(under $10,000 per year of data).  The EPA may require the Contractor to obtain these data sets 
that are free of charge.  Data sets that include less than 1000 people per year shall not be 
included for the EPA’s consideration.  All data sets must be readable by common statistical 
software, no data sets that are only available in .pdf format shall be considered. 
 
The EPA acknowledges that these search parameters are broad.  The EPA expects the process to 
select data sets will be an iterative process with the Contractor providing information on a few 
data sets, then the EPA reviewing the information and refining the inclusion / exclusion criteria.  
The Contractor shall not expend more than 400 labor hours on this Task Order. 
 
The Contractor shall provide a short, written report (not to exceed 5 pages) of the methods used 
to identify data sources. This report shall include an abbreviated timeline of the actions 
undertaken to find the data set.  For example, if certain search terms or applications were used, 
dates when refined search terms were submitted, the results of the search with each set of refined 
criteria.   



 
The Contractor shall maintain liaison with the TOCOR through conference calls, at times that are 
appropriate based upon the amount of work being performed, regarding the status of the 
activities within this Task.  The Contractor shall prepare Agendas for the conference calls, 
distribute the Action Items and distribute Action Item updates during weeks without conference 
calls, if there are any outstanding Action Items.  Copies of all deliverables shall be sent to the 
TOCOR, the Contract Level TOCOR and the CO (as necessary). 
 

D.  Deliverables and Project Schedule 
 
 
Task No. Deliverable Description Deliverable Date 
1 
 

Monthly Progress Reports with QA With monthly progress 
reports, concurrent with 
Invoice submission 

2 A report, not to exceed 5 pages that details the 
activities of this Task Order 

Prior to the end of the Period 
of Performance (December 
31, 2021). 

Option 1 The Contractor shall obtain data sets that are free 
of charge.  An approved QAPP shall be in place 
before data collection can begin.  

Prior to the end of the Period 
of Performance (December 
31, 2021). 
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Destination Destination

Cincinnati OH 45268-0001

68HERD19D0001

f. SERVICE-DISABLED

    VETERAN-OWNED

e. HUBZone

g. WOMEN-OWNED SMALL BUSINESS (WOSB)

 ELIGIBLE UNDER THE WOSB PROGRAM
h. EDWOSB

        DUNS Number:  049508120
        TOCOR: Edward Hudgens InvoiceApprover:
        Edward Hudgens Alt Invoice App: Amanda Boone

        Continued ...
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Mark Cranley
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        Admin Office:

             CAD

             US Environmental Protection Agency

             26 West Martin Luther King Drive

             Mail Code: W136

             Cincinnati OH 45268-0001

        Period of Performance: 09/20/2021 to

        09/19/2022

0001    Base Period under Task Order titled

        "Eastern Alabama Cyanotoxin Health Study"

        Task 0: Revised QAPP, Monthly Progress

        Reports with QA

        Task 1: Staffing recommendations, Draft

        Study Manual, List of Necessary Supplies

        Task 2: Draft Revisions to SOP's

        Task 3: Site visit to Auburn, Alabama

        Task 4a: Conduct 30 sampling events

        Task 4b: Perform sample processing,

        shipping, analysis, and QA of data from

        sampling events

        Task 5: Draft report not exceeding 3 pages

        with sample collection activities details

        Incrementally Funded Amount: $245,148.21

        Product/Service Code:  AH51

        Requisition No: PR-ORD-21-00854,

        PR-ORD-21-01291

        Accounting Info:

        20-21-C-26D5000-000FK8XPV-2532-26A6A-2

        126D5E022-001 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK8XPV Budget (BOC): 2532 Cost:

        26A6A DCN - Line ID: 2126D5E022-001

        Funding Flag: Partial

        Funded: $76,637.00

        Accounting Info:

        20-21-C-26D5000-000FK7XR3-2532-26A6A-2

        126D5E022-002 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK7XR3 Budget (BOC): 2532 Cost:

        26A6A DCN - Line ID: 2126D5E022-002

        Funding Flag: Partial

        Funded: $89,579.00

        Accounting Info:

        Continued ...

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00
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PAGE  NO

(a) (b) (c) (d) (e) (f) (g)
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        20-21-C-26D5000-000FK7XR4-2532-26A6A-2

        126D5E022-003 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK7XR4 Budget (BOC): 2532 Cost:

        26A6A DCN - Line ID: 2126D5E022-003

        Funding Flag: Partial

        Funded: $14,059.43

        Accounting Info:

        20-21-C-26D5000-000FK8XPV-2532-26A5C-2

        126D5E027-001 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK8XPV Budget (BOC): 2532 Cost:

        26A5C DCN - Line ID: 2126D5E027-001

        Funding Flag: Partial

        Funded: $30.99

        Accounting Info:

        20-21-C-26D5000-000FK8XPV-2532-26A6A-2

        126D5E027-002 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK8XPV Budget (BOC): 2532 Cost:

        26A6A DCN - Line ID: 2126D5E027-002

        Funding Flag: Partial

        Funded: $7,001.24

        Accounting Info:

        20-21-C-26D5000-000FK8XPW-2532-26A6A-2

        126D5E027-003 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK8XPW Budget (BOC): 2532 Cost:

        26A6A DCN - Line ID: 2126D5E027-003

        Funding Flag: Partial

        Funded: $840.30

        Accounting Info:

        20-21-C-26D5000-000FK6XR2-2532-26A5C-2

        126D5E027-004 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK6XR2 Budget (BOC): 2532 Cost:

        26A5C DCN - Line ID: 2126D5E027-004

        Funding Flag: Partial

        Funded: $32.68

        Accounting Info:

        20-21-C-26D5000-000FK6XR2-2532-26A6A-2

        126D5E027-005 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK6XR2 Budget (BOC): 2532 Cost:

        26A6A DCN - Line ID: 2126D5E027-005

        Funding Flag: Partial

        Continued ...

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00



DATE OF ORDER

 4 

ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE - CONTINUATION

CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY

ORDERED

SUPPLIES/SERVICESITEM NO.

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.

ORDER NO.

QUANTITY

ACCEPTED

09/22/2021 68HERC21F0430

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

68HERD19D0001

        Funded: $24,967.57

        Accounting Info:

        20-21-C-26D5000-000FK7XR4-2532-26A6A-2

        126D5E027-006 BFY: 20 EFY: 21 Fund: C

        Budget Org: 26D5000 Program (PRC):

        000FK7XR4 Budget (BOC): 2532 Cost:

        26A6A DCN - Line ID: 2126D5E027-006

        Funding Flag: Partial

        Funded: $32,000.00

0002    OPT QTY Task 1a: One additional day                                      4,048.00

        sampling at 3 ponds

        (Option Line Item)

        03/15/2022

        Product/Service Code:  AH51

0003    OPT QTY Task 1b: Additional day sampling                                11,546.00

        processing, shipping, and analysis at 3

        ponds

        (Option Line Item)

        03/15/2022

        Product/Service Code:  AH51

0004    OPT QTY Task 2a: Additional day sampling at                              4,048.00

        3 ponds

        (Option Line Item)

        03/15/2022

        Product/Service Code:  AH51

0005    OPT QTY Task 2b: Additional day sample                                  11,546.00

        processing, shipping, and analysis at 3

        ponds

        (Option Line Item)

        03/15/2022

        Product/Service Code:  AH51

0006    OPT QTY Task 6: Results from all sample                                 14,353.00

        analyses, final Study Manual, Final Report

        not to exceed 3 pages with details of

        sample collection activities incorporating

        EPA comments

        (Option Line Item)

        Continued ...

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $45,541.00



DATE OF ORDER

 5 

ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE - CONTINUATION

CONTRACT NO.

AMOUNTUNIT

PRICE

UNITQUANTITY

ORDERED

SUPPLIES/SERVICESITEM NO.

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.

ORDER NO.

QUANTITY

ACCEPTED

09/22/2021 68HERC21F0430

PAGE  NO

(a) (b) (c) (d) (e) (f) (g)

68HERD19D0001

        03/15/2022

        Product/Service Code:  AH51

        Delivery - Invoice Payment Schedule shall

        not exceed a frequency greater than once a

        month and 90% of the task order price.

        Acceptance for invoicing is based on

        deliverable approval by the TOCOR. For

        efficient processing IAW FAR clause

        52.232-32, performance based payment

        invoicing amounts will not be submitted

        until the TOCOR provides deliverable

        approval. The TOCOR will notify Westat

        within 14 days of submission of a

        deliverable of EPAs intention to approve or

        disapprove.

        TOCOR and Invoice Approver: Edward E.

        Hudgens/Phone: 919-966-0642/E-mail:

        hudgens.edward@epa.gov

        Alt TOCOR and Invoice Approver: Amanda W.

        Boone/Phone: 202-564-7614/E-mail:

        boone.amanda@epa.gov

Prescribed by GSA FAR (48 CFR) 53.213(f)

OPTIONAL FORM 348 (Rev. 4/2006)AUTHORIZED FOR LOCAL REPODUCTION

PREVIOUS EDITION NOT USABLE

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00



Performance Work Statement 

Contract: Westat 68HERD19D0001 
Task Order: 11 

 

Title:  Eastern Alabama Cyanotoxin Health Study 

Period of Performance: Date of Issuance to One year from date of issuance   

Task Order Contracting Officer’s Representative (TOCOR): 
 Edward E. Hudgens 
 Phone: (919) 966-0642 
 E-mail:  hudgens.edward@epa.gov 
 
Mailing Address: 

US EPA 
109 T.W. Alexander Drive 
Mail Drop 58C 

 Research Triangle Park, NC 27711 
 
Address for Courier (e.g., overnight delivery): 

U.S. EPA Human Studies Facility 
104 Mason Farm Road 
Chapel Hill, NC 27514 

 
Alternate TOCOR: 
 Amanda W. Boone 
 Phone: (202) 564-7614 
 E-mail:  boone.amanda@epa.gov 
 
Mailing Address and Address for Courier: 

US EPA 
1300 Pennsylvania Avenue NW (8602R) 
Washington, DC 20460 

 
 
A.  Background and Purpose 
 

As part of Contract EP-D-12-050, the Contractor developed several procedures and protocols to 
sample air and water from a site with a known algal bloom potentially containing endotoxins and 
cyanotoxin compounds.  The objective of this study is to determine if these toxins could be 
inhaled by nearby people.  The previous study occurred at a public beach, but this study will be 
performed at sites that are part of the University of Auburn property.  No human observational 
data will be collected during this study. 

 

mailto:hudgens.edward@epa.gov
mailto:boone.amanda@epa.gov


B.  General Requirements 
 
In providing support under the tasks described in Section C, the Contractor shall adhere to the 
following general requirements: 
 
Databases and Computer programs 
 
The Contractor shall ensure that the updated databases, computer programs and the 
corresponding documentation developed under this contract are accessible to the EPA. The 
Contractor shall use software packages that are relevant to particular statistical analysis, 
generally acceptable by experts as being reliable for the statistical analysis and allow for any 
necessary data modification.  The program shall identify the origin of the input data sets (e.g., 
version X supplied by EPA on specific date). 
 
Deliverables 
 
Upon request, the Contractor shall provide documentation in computer files, and in hardcopy. 
When appropriate (e.g., in a report rather than data listing), the Contractor shall clearly specify 
the methods, procedures, considerations, assumptions, relevant citations, data sources, and data 
that support the results and any recommendations. The Contractor shall document alternative 
methods, procedures, and assumptions that the Contractor considered during the performance of 
this TO. The Contractor shall label documentation with the name of the Contractor and the EPA 
contract number. (For example, a memorandum explaining the results of air sampling shall be 
placed on company letterhead). 
 
The Contractor shall ensure that documentation is created using, or easily converted to, Agency 
standard software formats (e.g., Microsoft Office) to facilitate EPA use and review. 
 
Identification at Meetings 
 
At meetings with EPA, the Contractor shall state that he/she represents a Contractor working for 
EPA, and wear clear identification identifying his Contractor affiliation.  Further, the Contractor 
shall prepare briefing materials that clearly indicate that they have been provided by a Contractor 
working for EPA.  
 
Quality Assurance Project Plan (QAPP) 
  
QA Project Plan Requirements 
EPA policy requires that an approved Quality Assurance Project Plan (QAPP) be in place before 
any work begins that involves the collection, generation, evaluation, analysis or use of 
environmental data. The QAPP shall follow applicable project specific requirements outlined in 
EPA Requirements for QA Project Plans (QA/R-5, EPA 2001; 
https://www.epa.gov/sites/production/files/2016-06/documents/r5-final_0.pdf) and (QA/G-5, 
https://www.epa.gov/quality/guidance-quality-assurance-project-plans-epa-qag-5).  The EPA has 
already provided a copy of the Clear Lake intramural research Quality Assurance Project Plan 
document and a copy of the Auburn, Alabama intramural research Quality Assurance Project 

https://www.epa.gov/sites/production/files/2016-06/documents/r5-final_0.pdf


Plan document.  The Contractor shall initially use the Quality Assurance Project Plan that they 
developed for the Clearlake, CA and revise this document as necessary. 
 
If major changes, as determined by the TOCOR, are needed to an approved QAPP, the 
Contractor shall submit a revised QAPP to EPA, and no data collection activity shall take place 
until the revised QAPP is approved.  Major changes are any changes other than typographical 
errors, or editorial revisions i.e. adding/removing team members or change in timeline. When 
preparing this revised version, the Contractor shall ensure that it is written in an active voice and 
shall include a version history page that summarizes changes made.  The Contractor also shall 
provide EPA with copies of any modified SOPs or checklists.  EPA will review the revised 
QAPP and provide the Contractor with written approval or comments within 15 calendar days of 
receiving the Contractor’s submission.   
 
If minor changes, as determined by the TOCOR, are needed to an approved QAPP, the 
Contractor shall submit a revised QAPP to the EPA TOCOR.  Data collection activity shall 
continue regardless of the formal approval.  This revised QAPP shall include a version history 
page that summarizes the changes made.  The Contractor also shall provide EPA with copies of 
any modified SOPs or checklists.  EPA will review the revised QAPP and provide the Contractor 
with written approval or comments within 15 days of receiving the contractor’s submission.  
 
Data Quality Act/Information Quality Guidelines Requirements 

The Data Quality Act (also known as the Information Quality Act) requires EPA to ensure that 
influential information disseminated by the Agency is sufficiently transparent in terms of data 
and methods of analysis that the information is capable of being substantially reproduced. To 
support compliance with these data transparency/data reproducibility requirements, EPA plans to 
include QAPPs as part of any rulemaking record documentation to be made available to the 
public.  The Contractor may claim information in QAPPs as confidential; if the Contractor 
chooses to do so, the Contractor shall submit a sanitized (i.e., public) version and an un-sanitized 
(i.e., confidential) version at the time the QAPP is submitted for approval by EPA.  The sanitized 
version will be included in the public docket for the applicable rulemaking (or other docket or 
record), and the un-sanitized version will be included in a non-public (i.e., confidential) portion 
of the docket (or record). 

Information contained in the approved QAPP shall be transparent and reproducible and meet the 
requirements of the Data Quality Act for influential information.  EPA’s Guidelines for Ensuring 
and Maximizing the Quality, Objectivity, Utility, and Integrity, of Information Disseminated by 
the Environmental Protection Agency (EPA/260R-02-008, October 2002, 
https://www.epa.gov/sites/production/files/2020-02/documents/epa-info-quality-
guidelines_pdf_version.pdf), referred to as “EPA’s Information Quality Guidelines,” describe 
EPA procedures for meeting Data Quality Act requirements.  Section 6.3 of EPA’s Information 
Quality Guidelines indicate that “especially rigorous robustness checks” should be applied in 
circumstances where quality-related information cannot be disclosed due to confidentiality 
issues.  Where applicable, the Contractor should indicate which results were obtained using the 
tools (SOPs, checklists, and guidelines) that the Contractor designates as confidential so that the 



EPA TOCOR can easily identify the areas that will require rigorous robustness checks and 
document that those checks have been performed. 

Additional QA Documentation Required 

In addition to the QAPP requirements described above, all major deliverables (e.g., Technical 
Support Documents, Study Reports, Study Plans, etc.) produced by the Contractor under this 
Task Order shall include a discussion of the QA/QC activities that were or will be performed to 
support the deliverable.  For example, a Technical Support Document or Study Report shall 
include a clear discussion of the quality management strategies that were employed to control 
and document the quality of data generated and used. 

The Contractor also shall provide EPA with monthly progress reports which includes QA 
activities performed during implementation of this Task Order.  These monthly reports shall 
identify QA activities performed to support implementation of this task order, problems 
encountered, deviations from the QAPP, and corrective actions taken.  If desired, the Contractor 
may include this as a part of the contract-required monthly financial/technical progress report.  

Travel 

This Task Order will require travel to Auburn, Alabama to conduct the field work on the grounds 
of Auburn University that is described in this PWS.  The Contractor may be required to perform 
a site visit to this location to set up the logistics for the field sampling event. The Contractor shall 
submit a request to and receive approval from the Contract Level Contracting Officer’s 
Representative prior to any travel. 

Other Requirements 

The Contractor shall provide written notification to the Contracting Officer, Contract Level 
Contracting Officer’s Representative, and Task Order Contracting Officer’s Representative when 
75 percent of the hours and/or funds have been spent on this Task Order. 

C.  Technical Support 

The Contractor shall assist the EPA as we develop plans, protocols, and other items for a field 
study in Auburn, Alabama.   The Contractor shall purchase supplies, purchase or rent equipment, 
revise previously developed sample collection protocols and revise previously developed the 
sample tracking forms.  The EPA anticipates that only minor edits will be needed to the Clear 
Lake, CA Study documentation and that the EPA will provide any new protocols.  The 
Contractor shall be responsible for all sample analyses.  The Contractor shall recommend 
appropriate staffing for this project, a draft Study Manual and a list of necessary supplies based 
on a late July study start date.  After approval, the Contractor shall make the necessary 
arrangements and purchase / rent the necessary supplies for this Study. 

The Contractor shall conduct 30 sampling events at 3 sampling sites (10 each site) at research 
ponds on the University of Auburn’s property.  One site will be a control pond with minimal 
contamination, the other two will be known, contaminated sites.  The EPA may require that a 
third contaminated pond be sampled 10 times (Option 1).  These sites will probably vary in 



concentration of cyanotoxic algae over time due to weather conditions and U. of Auburn 
research activities.  The Contractor shall determine the most effective way to do these sampling 
events based upon cost, and other factors such as, but not limited to, Saturday FedEx costs and 
availability, and analysis lab Saturday availability.  The EPA anticipates the need for the 
Contractor to make a site visit to Auburn, Alabama as part of the Study planning (Deliverable 3).  
As noted in the Deliverables list, the Contractor shall include estimates for 28 Optional sampling 
events (non-site specific).    Each of these Options shall include all of the same elements as to be 
identical to the “Base” sampling events. 

The Contractor shall collect water samples two times per day during each sampling event, at 
each study site, based upon scientific need.  The Contractor shall analyze Water samples.  The 
list of analytes and information to be collected is, but is not limited to: 

Nutrients:  

• Total suspended solids 

• Organic suspended solids  

• Inorganic suspended solids 

• Total Phosphorus 

• Soluble Reactive Phosphorus  

• Total Nitrogen 

• Nitrate 

• Nitrite  

• Total Ammonia Nitrogen 

• Total Hardness Mg mg/L 

• Total Hardness Ca mg/L 

• Total Iron mg/L 

• Alkalinity in CaCO3 mval/L 

Temperature 

Turbidity 

Conductivity 

pH 

DO 

Endotoxin 



Chlorophyll-a, phycocyanin 

Phytoplankton (including cyanobacteria) (sample shipped to EPA’s Gulf Breeze Facility) 

Cyanobacteria toxins 

Microbial community assessment (sample shipped to Argonne National Laboratory (ANL) 
sequencing facility) 

The Contractor shall collect the following Weather data two times a day: 

Air temperature 

Humidity 

Rainfall (daily) 

Wind direction 

Wind speed 

The Contractor shall collect the following Air samples: 

Air endotoxin (daily) 

Air cyanobacteria toxin (daily) 

These air samples shall be collected for approximately 8 hours. 

 

The EPA anticipates limiting this list based upon scientific need and cost.  The Contractor shall 
provide information and the availability of labs that can provide analysis information for 
multiple items as part of a single analysis “panel”.  The EPA anticipates storing all suitable 
samples for later analysis, which will not be part of this Task Order.  The EPA will develop 
sampling protocols and procedures for any items that differ from the items collected during the 
Clear Lake, CA study. 

The Contractor shall report the results of sample analyses and information collected at the 
sampling sites to the EPA before the end of the Period of Performance for this Task Order. 

The Contractor shall conform to the previously approved QAPP for the Clear Lake, California 
Cyanotoxin work until the Contractor has produced the staffing plan and draft Study Manual 
documents.  The Contractor shall ensure that these documents can serve as the Task Order QAPP 
and that the documents meet the EPA Requirements for Quality Assurance Project Plans (QA/R-
5) and the approved Quality Management Plan for this Contract. 

The Contractor shall retain any new or modified materials for submission to the EPA at the 
completion of the Task Order.  This includes copies of all statistical programs, statistical code 
and/or logs of output. The EPA may require the Contractor to provide the programming code 



used for specific data analysis or quality assurance tasks prior to the end of the Task Order for 
EPA review and QA activities. 

The Contractor shall maintain liaison with the TOCOR through conference calls, as necessary, 
based upon Task Order activity, regarding the status of the activities within this Task.  The 
Contractor shall prepare Agendas for the conference calls, distribute the Action Items and 
distribute Action Item updates during weeks without conference calls.  Copies of all deliverables 
shall be sent to the TOCOR, the Contract Level TOCOR and the CO (as necessary). 

D.  Deliverables and Project Schedule 
 
 
Task No. Deliverable Description Deliverable Date 
0 Revised QAPP, if necessary 10 business days from Task 

Order issuance 
0 
 

 Monthly Progress Reports with QA With monthly progress 
reports 

1 
 

Staffing recommendations, draft Study Manual 
and a list of necessary supplies  

No more than 10 working 
days from Task Order 
issuance   

2 Draft revisions to the study Standard Operating 
Procedures (SOP’s), if necessary 

Before any field work begins 

3 Site visit to Auburn, Alabama Before any field work begins 
4a Conduct 30 sampling events, 10 at each of 3 

ponds 
Before September 30, 2021 

4b All sample processing, shipping, analysis and 
QA of data from the 30 sampling events (3 
ponds) 

Before March 31, 2022 

Option 1a One additional day sampling at 3 ponds Before September 30, 2021 
Option 1b Additional day sample processing, shipping, 

analysis at 3 ponds 
Before March 31, 2022 

Option 2a One additional day sampling at 3 ponds Before September 30, 2021 
Option 2b Additional day sample processing, shipping, 

analysis at 3 ponds 
Before March 31, 2022 

5 Draft report of no more than 3 pages with details 
of their sample collection activities  

Before January 15, 2022 

Option 6 Final version of Study Manual and a final report 
of no more than 3 pages with details of their 
sample collection activities incorporating any 
EPA comments 

Before the end of the Period 
of Performance for this Task 
Order (1 year from TO 
issuance) 

 



 ___________

(x)

68HERC21F0430

x 68HERD19D0001

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

049508120

Westat, Inc.

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-ORD-22-00426See Block 16CP00001
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

09/22/2021

Attn: Susan Mountford
1600 RESEARCH BOULEVARD
ROCKVILLE MD 208503129

Net Increase: $42,948.79

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Unilateral - Addition of Incremental Funding

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

DUNS Number:  049508120

TOCOR: Edward Hudgens InvoiceApprover: Edward Hudgens Alt Invoice App: Amanda Boone

The purpose of this modification is to add incremental funding in the amount of $42,948.79

to Line Item 0001.

All other terms and conditions remain unchanged.

RECAPITULATION:

Total Maximum Amount: $333,638.00

Total Amount without Options: $288,097.00

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Mark Cranley

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

12/29/2021



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  6
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC21F0430/P00001

        Initially Funded Amount: $245,148.21

        Funded Amount (This Action – Mod P00001):

        $42,948.79

        Funded Amount To Date: $288,097.00

         LIST OF CHANGES:

        Reason for Modification: Funding Only Action

        Total Amount for this Modification: $0.00

        New Total Amount for this Version: $288,097.00

        New Total Amount for this Award: $333,638.00

        Obligated Amount for this Modification: $42,948.79

        New Total Obligated Amount for this Award:

        $288,097.00

        Incremental Funded Amount changed:   from

        $245,148.21 to $288,097.00

         BIB - Infrastructure Bill Funds changed to :  N/A

         CHANGES FOR LINE ITEM NUMBER:  1

        Obligated Amount for this Modification: $42,948.79

        Incremental Funded Amount changed from

        $245,148.21 to $288,097.00

        NEW ACCOUNTING CODE ADDED:

        Account code:

        21-22-C-26D5000-000FK7XR4-2532-26A6A-2226D5E005-00

        1

        Beginning FiscalYear 21

        Ending Fiscal Year 22

        Fund (Appropriation) C

        Budget Organization 26D5000

        Program (PRC) 000FK7XR4

        Budget (BOC) 2532

        Job # (Site/Project)

        Cost Organization 26A6A

        DCN-LineID 2226D5E005-001

        Quantity: 0

        Amount: $20,344.00

        Percent: 7.06151

        Subject To Funding: N

        Payment Address:

        NEW ACCOUNTING CODE ADDED:

        Account code:

        21-22-C-26D5000-000FK8XPV-2532-26A6A-2226D5E005-00

        2

        Beginning FiscalYear 21

        Ending Fiscal Year 22

        Fund (Appropriation) C

        Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 3  6
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC21F0430/P00001

        Budget Organization 26D5000

        Program (PRC) 000FK8XPV

        Budget (BOC) 2532

        Job # (Site/Project)

        Cost Organization 26A6A

        DCN-LineID 2226D5E005-002

        Quantity: 0

        Amount: $17,747.76

        Percent: 6.16034

        Subject To Funding: N

        Payment Address:

        NEW ACCOUNTING CODE ADDED:

        Account code:

        21-22-C-26D5000-000FK8XPW-2532-26A6A-2226D5E005-00

        3

        Beginning FiscalYear 21

        Ending Fiscal Year 22

        Fund (Appropriation) C

        Budget Organization 26D5000

        Program (PRC) 000FK8XPW

        Budget (BOC) 2532

        Job # (Site/Project)

        Cost Organization 26A6A

        DCN-LineID 2226D5E005-003

        Quantity: 0

        Amount: $4,857.03

        Percent: 1.6859

        Subject To Funding: N

        Payment Address:

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 09/20/2021 to 09/19/2022

        Delivery - Invoice Payment Schedule shall not

        exceed a frequency greater than once a month and

        90% of the task order price. Acceptance for

        invoicing is based on deliverable approval by the

        TOCOR. For efficient processing IAW FAR clause

        52.232-32, performance based payment invoicing

        amounts will not be submitted until the TOCOR

        provides deliverable approval. The TOCOR will

        Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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NAME OF OFFEROR OR CONTRACTOR

 4  6
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC21F0430/P00001

        notify Westat within 14 days of submission of a

        deliverable of EPAs intention to approve or

        disapprove.

        TOCOR and Invoice Approver: Edward E.

        Hudgens/Phone: 919-966-0642/E-mail:

        hudgens.edward@epa.gov

        Alt TOCOR and Invoice Approver: Amanda W.

        Boone/Phone: 202-564-7614/E-mail:

        boone.amanda@epa.gov

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA

FAR (48 CFR) 53.110
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(x)

68HERC21F0430

x 68HERD19D0001

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR 

OFFER.  If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided 

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

See Schedule

NVUWAFWQ57S5

Westat, Inc.

Cincinnati OH 45268-0001

CAD

Mail Code: W136
26 West Martin Luther King Drive
US Environmental Protection Agency
CAD

PR-ORD-22-01854See Block 16CP00002
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

09/22/2021

Attn: Susan Mountford
1600 RESEARCH BOULEVARD
ROCKVILLE MD 208503129

Net Decrease: -$13,600.29

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation data, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

Bilateral - Deobligation of funds

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

 1

UEI:  NVUWAFWQ57S5

TOCOR: Edward Hudgens InvoiceApprover: Edward Hudgens Alt Invoice App: Amanda Boone

The purpose of this modification is to deobligate excess funds in the amount of $13,600.29

from Line Item 0001.  The new funded amount for this Line Item is changed from $288,097.00

to $274,496.71.  All other terms and conditions remain unchanged.

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Clare Hingsbergen

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

07/12/2022



ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 2  3
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC21F0430/P00002

        Obligated Amount for this Modification:

        -$13,600.29

        New Total Obligated Amount for this Award:

        $274,496.71

        Incremental Funded Amount changed:   from

        $288,097.00 to $274,496.71

        Buyer changed

         from Kaela Houser

         to   Kaela Back

        Contracting Officer changed

         from Mark Cranley

         to   Clare Lawson Hingsbergen

         BIB - Infrastructure Bill Funds changed to :  N/A

         CHANGES FOR LINE ITEM NUMBER:  1

        Obligated Amount for this Modification:

        -$13,600.29

        Incremental Funded Amount changed from

        $288,097.00 to $274,496.71

        CHANGES FOR ACCOUNTING CODE:

        21-22-C-26D5000-000FK8XPV-2532-26A6A-2226D5E005-00

        2

        Amount changed from $17,747.76 to $4,147.47

        NEW ACCOUNTING CODE ADDED:

        Account code:

        Beginning FiscalYear 00

        Ending Fiscal Year

        Fund (Appropriation) ZERO

        Budget Organization DOLLAR

        Program (PRC) ADMIN

        Budget (BOC) REQ

        Job # (Site/Project)

        Cost Organization

        DCN-LineID

        Quantity: 0

        Amount: $0.00

        Percent: 0

        Subject To Funding: N

        Payment Address:

               RTP Finance Center

        US Environmental Protection Agency

        RTP-Finance Center (AA216-01)

        109 TW Alexander Drive

        www2.epa.gov/financial/contracts

        Continued ...
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ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

NAME OF OFFEROR OR CONTRACTOR

 3  3
CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

Westat, Inc.

(A) (B) (C) (D) (E) (F)

68HERD19D0001/68HERC21F0430/P00002

        Durham NC 27711

        Payment:

             RTP Finance Center

             US Environmental Protection Agency

             RTP-Finance Center (AA216-01)

             109 TW Alexander Drive

             www2.epa.gov/financial/contracts

             Durham NC 27711

        Period of Performance: 09/20/2021 to 09/19/2022

        TOCOR and Invoice Approver: Edward E.

        Hudgens/Phone: 919-966-0642/E-mail:

        hudgens.edward@epa.gov

        Alt TOCOR and Invoice Approver: Amanda W.

        Boone/Phone: 202-564-7614/E-mail:

        boone.amanda@epa.gov
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